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                       1. 

Call for Bids 

and 

Instructions to Bidders 



CALL FOR BIDS 

 

April 8, 2014 
 
 
The Lewis County Facilities Division is requesting bids for the Central Shop 2nd Floor Renovation Project, located at 109 
Forest-Napavine Rd, Chehalis WA. Bid documents are available at:  
  

Facilities Division Office, 571 N.W. Prindle Street.,Chehalis, WA. 
 

Or online at www.lewiscountywa.gov. 
 
Project Name and #:      Central Shop 2nd Floor Renovation Project 
 
Location of work:          109 Forest Napavine Rd, Chehalis, WA 
    
Contact Person:              Doug Carey, Facilities Manager 
   (360) 740-1192 
  
Site Visit:  Jerry Bland, Project Coordinator, 360 740-1192 
 
Bidding Instructions: 
 

Bid envelopes must be sealed and clearly labeled as: Central Shop 2
nd

 Floor Renovation Project, and delivered 
by 3:00 PM on the due date.  Bids may be hand delivered to the Facilities Office 571 Prindle St. Chehalis WA 
98532 or mailed to:  

 
Lewis County Facilities 

351 NW North St. 
Chehalis, WA 98532 

 

Bids Due: 3:00 PM April 30, 2014      
 

 SEALED BIDS MUST BE DELIVERED BY OR BEFORE  
3:00 P.M. on Friday, April 30, 2014 

(Lewis County official time is displayed on Axxess Intertel phones in the Facilities Office.  Bids submitted after 3:00 PM will not 
be considered for this project.) 

The Lewis County Central Services Department in accordance with Title VI of the Civil Rights Act of 1964, 78 
Stat. 252, 42 U.S.C. 2000d to 2000d-4 and Title 49, Code of Federal Regulations, Department of 
Transportation, subtitle A, Office of the Secretary, Part 21, nondiscrimination in Federally assisted programs of 
the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will 
affirmatively ensure that in any contract entered into pursuant to this advertisement, disadvantaged business 
enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be 
discriminated against on the grounds of race, color or national origin in consideration for an award. 



INSTRUCTIONS TO BIDDERS 

FOR LEWIS COUNTY FACILITIES CONSTRUCTION PROJECTS 
PART 0 – GENERAL CONDITIONS 
0.01 EXPLANATION TO PROSPECTIVE BIDDERS 

A. Any prospective bidder desiring an explanation or interpretation of the solicitation, drawings, 
specifications, etc., must submit a request in writing to the Architect/Engineer (A/E) or owner if no A/E, 
7 calendar days before the bid due date. Oral explanations or instructions given before the award of a 
contract will not be binding. Any information given a prospective bidder concerning a solicitation will 
be furnished promptly to all other prospective bidders by addendum to the solicitation, if that 
information is necessary in submitting bids or if the lack of it would be prejudicial to other prospective 
bidders. 

B. In accordance with the legislative findings and policies set forth in Chapter 39.19 RCW the State of 
Washington encourages participation in all of its contracts by MWBE firms certified by the Office of 
Minority and Women’s Business Enterprises (OMWBE). Participation may be either on a direct basis in 
response to this invitation or as a subcontractor to a bidder. However, unless required by federal statutes, 
regulations, grants, or contract terms referenced in the contract documents, no preference will be 
included in the evaluation of bids, no minimum level of MWBE participation shall be required as a 
condition for receiving an award and bids will not be rejected or considered non-responsive on that 
basis. 

C. Any affirmative action requirements set forth in federal regulations or statutes included or referenced in 
the contract documents will apply.   

D. In accordance with RCW 39.04.320 the State of Washington requires 15% Apprenticeship 
Participation for all projects estimated to cost one million dollars or more. On applicable projects the 
bid advertisement and Bid Proposal form shall establish a minimum required percentage of apprentice 
labor hours compared to the total labor hours. Bidders may contact the Department of Labor and 
Industries, Specialty Compliance Services Division, Apprenticeship Section, P.O. Box 44530, Olympia, 
WA 98504-4530, by phone (360) 902-5320, and e-mail at thum235@lni.wa.gov, to obtain information 
on available apprenticeship programs. 

 
0.02 PREPARATION OF BIDS – CONSTRUCTION 

A. Bids must be: (1) submitted on the bid proposal forms, or copies of forms, furnished by the Owner or the 
Owner’s agent, and (2) signed in ink. The person signing a bid must initial each change appearing on 
any bid form. If the bid is made by a corporation, it shall be signed by the corporation’s authorized 
designee. The address of the bidder shall be typed or printed on the bid form in the space provided. 

B. The bid form may require bidders to submit bid prices for one or more items on various bases, 
including: (1) lump sum base bid; (2) lump sum bid alternate prices; (3) unit prices; or (4) any 
combination of items (1) through (3) above. 

C. If the solicitation includes alternate bid items, failure to bid on the alternates may disqualify the bid. If 
bidding on all items is not required, bidders should insert the words “no bid” in the space provided for 
any item on which no price is submitted. 

D. Substitute bid proposals will not be considered unless this solicitation authorizes their submission. 
 
0.03 BID GUARANTEE 

A. When the sum of the base bid plus all additive bid alternates is $35,000.00 or less, bid security is not 
required.  When the sum of the base bid plus all additive alternates is greater than $35,000.00, a bid 
guarantee in the amount of 5% of the base bid amount is required. Failure of the bidder to provide bid 
guarantee when required shall render the bid non-responsive. 

B. Acceptable forms of bid guarantee are: A bid bond or postal money order, or certified check or cashier’s 
check made payable to the Lewis County Treasurer.  The Owner will return bid guarantees (other than 
bid bond) to unsuccessful bidders as soon as practicable, but not sooner than the execution of a contract 



with the successful bidder. The successful bidder’s bid guarantee will be returned to the successful 
bidder with its official notice to proceed with the work of the contract. 

C. The bidder will allow 60 days from bid opening date for acceptance of its bid by the Owner.  The bidder 
will return to the Owner a signed contract, insurance certificate and bond or bond waiver within 15 days 
after receipt of the contract. If the apparent successful bidder fails to sign all contractual documents or 
provide the bond and insurance as required or return the documents within 15 days after receipt of the 
contract, the Owner may terminate the award of the contract. 

D. In the event a bidder discovers an error in its bid following the bid opening, the bidder may request to 
withdraw its bid under the following conditions: 

1. Written notification is received by the Owner within 24 hours following bid opening. 
2. The bidder provides written documentation of the claimed error to the satisfaction of the Owner 

within 72 hours following the bid opening.  The Owner will approve or disapprove the request 
for withdrawal of the bid in writing. If the bidder’s request for withdrawal of its bid is approved, 
the bidder will be released from further obligation to the Owner without penalty. If it is 
disapproved, the Owner may retain the bidder’s bid guarantee. 

 
0.04 ADDITIVE OR DEDUCTIVE BID ITEMS 

A. The low bidder, for purposes of award, shall be the responsive bidder offering the low aggregate amount 
for the base bid item, plus additive or deductive bid alternates selected by the Owner, and within funds 
available for the project.  The bidder agrees to hold all bid alternate prices for sixty (60) days from date 
of bid opening. 

 
0.05 ACKNOWLEDGEMENT OF ADDENDA 

A. Bidders shall acknowledge receipt of all addenda to this solicitation by identifying the addenda numbers 
in the space provided for this purpose on the bid proposal form.  Failure to do so may result in the bid 
being declared non-responsive. 

 
0.06 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 

A. The bidder acknowledges that it has taken steps necessary to ascertain the nature and location of the 
work, and that it has investigated and satisfied itself as to the general and local conditions which can 
affect the work or its cost, including but not limited to (1) conditions bearing upon transportation, 
disposal, handling, and storage of materials; (2) the availability of labor, water, electric power, and road; 
(3) uncertainties of weather, river stages, tides, or similar physical conditions at the site; (4) the 
conformation and conditions of the ground; and (5) the character of equipment and facilities needed 
preliminary to and during the work. The bidder also acknowledges that it has satisfied itself as to 
character, quality, and quantity of surface and subsurface materials or obstacles to be encountered 
insofar as this information is reasonably ascertainable from an inspection of the site, including 
exploratory work done by the Owner, as well as from the drawings and specifications made a part of this 
contract. Any failure of the bidder to take the actions described and acknowledged in this paragraph will 
not relieve the bidder from responsibility for estimating properly the difficulty and cost of successfully 
performing the work. 

 
0.07 BID AMOUNTS 

A. The bid prices shown for each item on the bid proposal shall include all labor, material, equipment, 
overhead and compensation to complete all of the work for that item. 

B. The actual cost of building permit (only) and the public utility hookup fees will be a direct 
reimbursement to the Contractor or paid directly to the permitting agency by the Owner. Fees for these 
permits should not be included by the Bidder in the bid amount. 

C. The Bidder agrees to hold the base bid prices for sixty (60) days from date of bid opening. 
 
0.08 TAXES 



A. The bid amounts shall not include Washington State Sales Tax (WSST). All other taxes imposed by law 
shall be included in the bid amount. The Owner will include WSST in progress payments. The 
Contractor shall pay the WSST to the Department of Revenue and shall furnish proof of payment to the 
Owner if requested. [NOTE: Contractor must bond for contract amount plus the WSST.] 

 
0.09 SUBMISSION OF BIDS 

A. Bid Proposals must be submitted on or before the time specified in the Advertisement for Bids. 
B. If the base bid and the sum of the additive alternates is one million dollars or more, the Bid Proposal 

shall comply with the following requirements:  
1. Pursuant to RCW 39.30.060, if the base bid and the sum of the additive alternates is one million 

dollars or more, the Bidder shall provide names of the Subcontractors with whom the Bidder will 
subcontract for performance of heating, ventilation and air conditioning (HVAC), plumbing, and 
electrical. 

2. The Bidder can name itself for the performance of the work. 
3. The Bidder shall not list more than one Subcontractor for each category of work identified 

UNLESS Subcontractors vary with bid alternates, in which case the Bidder must indicate which 
Subcontractor will be used for which alternate. 

4. Failure of the Bidder to submit as part of the bid the NAMES of such Subcontractors or to name 
itself to perform such work shall render the Bidder's bid nonresponsive and, therefore, void. 

C. The Bid Proposal shall be submitted in a sealed envelope addressed to the office specified in the 
Advertisement for Bids. The envelope shall have printed on the outside: 

1. The project number and description. 
2. The name and address of the bidder. 
3. Identification as Bid Proposal. 

D. Prior to the bid opening, the Owner’s representative will designate the official bid clock. Any part of the 
bid proposal or bid modification not received prior to the times specified, per the designated bid clock, 
will not be considered and the bid will be returned to the bidder unopened. 

E. A bid may be withdrawn in person by a bidder’s authorized representative before the opening of the 
bids. Bidder(s) representative will be required to show ID and sign on bid summary sheet before it will 
be released. 

F. People with disabilities who wish to request special accommodation, (e.g., sign language interpreters, 
Braille, etc.) need to contact the Owner ten (10) working days prior to the scheduled bid opening. 

 
0.10 BID RESULTS 

A. After the Bid Opening, Bidders may obtain bid results from Lewis County by calling (360) 740-1192 or 
by logging on to Lewis County’s web site:  https://www.lewiscountywa.gov. Bid results may also be 
obtained from the A/E. 

 
0.11 LOW RESPONSIBLE BIDDER 

A. If applicable, it is the intent of the Owner to award a contract to the low responsible bidder. In 
determining the bidder’s responsibility, the Owner shall consider an overall accounting of the attached 
“DIVISION 00 RESPONSIBILITY CRITERIA”.  Upon Owner’s request, the apparent low bidder 
must supply the requested information within two (2) business days of request by Owner. Withholding 
information or failure to submit all the information requested within the time provided shall render the 
bid nonresponsive.  If the Owner determines that the apparent low bidder is not responsible, the Owner 
will notify the bidder of its preliminary determination in writing. Within three (3) days after receipt of 
the preliminary determination, the bidder may withdraw its bid or request a hearing. The Owner will 
schedule a hearing within three (3) working days of receipt of the bidder’s request. The hearing 
members will include the Central Services Director, Facilities Manager, Deputy Prosecuting Attorney, 
and Project Manager.  The Owner will issue a Final Determination after reviewing information 



presented at the hearing. The Owner’s Final Determination is specific to this project, and will have no 
effect on other or future projects. 

 
B. “SUBCONTRACTOR RESPONSIBILITY CRITERIA” In accordance with SHB 2010 amending 

RCW 39.04 the Contractor shall include the language of this paragraph in each of its first tier 
subcontracts, and shall require each of its subcontractors to include the same language of this section in 
each of their subcontracts, adjusting only as necessary the terms used for the contracting parties. The 
requirements of this paragraph apply to all subcontractors regardless of tier. At the time of subcontract 
execution, the Contractor shall verify that each of its first tier subcontractors meets the following bidder 
responsibility criteria: 

1. Have a current certificate of registration as a contractor in compliance with chapter 18.27 RCW, 
which must have been in effect at the time of subcontract bid submittal; 

2. Have a current Washington Unified Business Identifier (UBI) number; and if applicable, have: 
a. Have Industrial Insurance (workers’ compensation) coverage for the subcontractor’s 

employees working in Washington, as required in Title 51 RCW; 
b. A Washington Employment Security Department number, as required in Title 50 RCW; 
c. A Washington Department of Revenue state excise tax registration number, as required in 

Title 82 RCW; 
d. An electrical contractor license, if required by Chapter 19.28 RCW; 
e. An elevator contractor license, if required by Chapter 70.87 RCW. 
f. Not be disqualified from bidding on any public works contract under RCW 39.06.010 or 

39.12.065 (3). 
 
0.12 CONTRACT AWARD 

A. The Owner will evaluate bids responsiveness and responsibility. 
1. A bid will be considered responsive if it meets the following requirements: 
2. It is received at the proper time and place. 
3. It meets the stated requirements of the bid proposal. 
4. It is submitted by a licensed/registered contractor within the State of Washington at the time of 

bid opening and is not banned from bidding by the Department of Labor and Industries. 
5. It is accompanied by a bid guarantee, if required. 

B. It meets an overall accounting of the responsibility criteria established for the project. 
C. The Owner reserves the right to accept or reject any or all bid proposals and to waive informalities. 
D. The Owner may negotiate bid price adjustments with the low responsive bidder, including changes in 

the contract documents, to bring the bid within the available funding per RCW 39.04.015. 
E. The apparent low bidder, for purpose of award, shall be the responsive bidder offering the low aggregate 

amount for the base bid plus selected additive or deductive bid alternates and meeting all other bid 
submittal requirements. 

F. The Contract will only become effective when signed by the Owner. Prior to the Owner’s signature, any 
and all costs incurred shall be the sole responsibility of the bidder. 

G. The Owner reserves the right to not award any contract should funding not be available or should 
funding be withdrawn for this project. 

 
0.13 DOCUMENTS (ATTACHED) 
1) Advertisement for Bids/Instructions to Bidders 
2) Responsibility Criteria (if applicable) 
3) Bid Packet Checklist 
4) Specifications/Scope of Work 
5) Washington State Prevailing Wage Rates 
6) General and Supplemental Conditions 
7) Certificate of Insurance form  



8) Performance Bond Form 
9) Non-Collusion Affidavit 
10) Declaration of Option for Retained Percentage 
11) Bid Form 



2. 
RESPONSIBILITY 

CRITERIA 



Division 00 
Responsibility Criteria 

Low Responsible Bidder 
 
 It is the intent of the Owner to award a contract to the low responsible bidder. In determining the bidder’s 
responsibility, the Owner shall consider an overall accounting of the items listed below.  The bidder must 
submit the following information, demonstrating that they meet the listed criteria: 
 
1. Capacity 
 

 Category Required Information / Criteria 
� Current Workload On a separate sheet, list all the major projects your 

firm has in progress or are projected to commence 
during the next 6 months, giving the name of project, 
Owner, architect, contract amount, percentage 
complete and scheduled completion date.  Failure to 
list all major projects shall render the bid non-
responsive. 
 
List the current or projected workload for the next 12 
months including this Contract, expressed in total 
contract value.   
$_______________ 
 
List actual contracted workload for the previous 12 
months, expressed in total contract value. 
$_______________ 
 
The bidder’s current or projected workload, during 
the life of this contract, shall not exceed 150% of the 
actual contracted workload over the previous 12 
months unless the bidder can demonstrate to the 
Owner’s satisfaction that it has the capacity to 
assume the additional work of this project, provide 
adequate staffing, and meet project demands. 
 

   
 

2. Previous Experience 
 

 Category Required Information / Criteria 

   
� 
 

 

List of Completed Projects On a separate sheet, list all the major projects 
($75,000 and above) your firm has completed in 
each of the past five (5) years, giving the name of 
project, Owner (contact name and phone numbers, 
architect (contact name and phone numbers), 
contract amount, date of completion and percentage 
of the cost of the work performed with your own 
forces.  This information will be used for references. 
 
 
 



� 
 

 

Experience of Superintendent 
or Project Manager 
 

Submit resume and references if different than 
above, of the person proposed by the bidder to 
superintend the work.  This person shall have 
managed projects of similar complexity and similar 
size, and successfully completed the project within 
the last three (3) years. 
 
Superintendent and/or Project Manager shall not be 
replaced on the project without full consent of the 
Owner. 

 
� Equipment Submit affidavit that firm has equipment necessary to 

perform all phases of work, including HMA pavers, 
planning or grinding machines, asphalt saws, etc. 

� 
 

 

  

 
3. Ability to Perform Within Time Specified 
 

 Category Required Information / Criteria 

   
� 
 

 

Contractor’s Ability to Meet the 
Project Schedule 

On a separate sheet, list the project titles, original 
contract time, and change order time extensions for 
three specific projects.  Bidder shall document that it 
achieved substantial completion of three previous 
projects of similar size and scope within no more 
than 105% of the final contracted time for completion 
(including change ordered adjustments).  

 

4. References 
 

 Category Required Information / Criteria 

   
� 
 

 

References from Owners of 
Previous Projects 

Owner will check references by contacting owners of 
previous projects on bidder’s performance over the 
last five years.  On average, such references shall be 
satisfactory or better on a five category scale with 
“satisfactory” at mid scale.  A reference score sheet 
will be utilized for rating completed projects of similar 
scope and value. 

   
� Public Agency Debarment Bidder shall not have been debarred by any Public 

agency within the last two (2) years. 
 

 
The apparent low bidder must provide the above required information within two (2) working days of 

receiving Owner notification.  Failure to submit such information to the satisfaction of the Owner within the 
time provided shall render the bid non-responsive. 

 

If the Owner determines that the apparent low bidder is not responsible, the Owner will notify the 
bidder of its preliminary determination in writing.  Within three (3) days after receipt of the preliminary 
determination, the bidder may withdraw its bid or may request a hearing.  The Owner will schedule a 
hearing within three (3) working days of receipt of the bidder’s request.  The Owner will issue a Final 



Determination after reviewing information presented at the hearing.  The Owner’s Final Determination 
is specific to this project, and will have no effect on other or future projects. 
 



 

 

3. 

BID DOCUMENT 
CHECK LIST 

(Lewis County Forms Only) 

 
The following items must be returned in the completed bid package: 

 

1. Signed Bid Form 

2. Bid Security or Bid Bond 

3. Non Collusion Affidavit



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

4. 
 

Project Scope and Specifications 
 
 



Specifications 
 
 

Scope of Work 

 

The intent of this project is to renovate areas located on the second floor of the Central Shop building for future uses 

including uses during emergencies and relief efforts. 

Demolition 

Demo areas identified on attached drawings and prep for installation of new building systems, including, but not limited 

to: new ductless Heat Pump system(s), electrical systems, including an emergency generator, plumbing systems.   

1st Floor demo:  Remove and dispose of unused Birchfield heating boiler.  Demo all piping and connections ensuring 

pipes are sealed at walls.  Be aware of potential for ACM’s or other hazardous materials. (See “Good Faith Survey”).  

Remove and replace identified hollow metal door and frame on NW corner of building.  Add/alternate Demo- Demo 

existing single restroom and fixtures. 

2nd Floor demo:  Remove and dispose of identified walls, plumbing and electrical.  Remove all floor coverings in 

identified areas.  Remove identified glue up ceiling tiles.  Remove all wall paneling in identified areas. 

New Construction 

1st Floor- Add alternate- Renovate single restroom to accommodate 2 ADA accessible restrooms, as shown on attached 

drawings 

2nd Floor-  

Framing- Infill floor area above boiler with fir joists or TJI’s.  Construct new walls as specified in drawings. 

Drywall- cover new walls with 1 hr. fire rated type X gypsum board and/or sound attenuating gypsum board as indicated. 

Cover existing walls with 1 hr. rated Type X gypsum board. 

Finishes-  

Walls-wallboard shall be taped and textured w/ light orange peel.  Wallboard and texture shall be primed with product 

identified for use on new walls.  Paint shall be Kelly-Moore Enviro-Coat or equivalent.  Eggshell finish, color Rainier 

White.  Restroom walls shall be enamel finish. 

Floors- Floor covering shall be commercial grade carpet tile, Shaw XXXX or equivalent, 24” tile size.  Restroom flooring 

shall be commercial grade sheet vinyl, coved to make integral base and sealed seams.  Contractor shall provide sample 

board to owner for color and pattern selection. 

HVAC- 

Restrooms- Exhaust Fans min 150 CFM, vented to outside through wall. 

Conference Area- 1 Mitsubishi Ductless Heat Pump, Mitsubishi Ductless Split system- Mr. P or Slim w/ PEA/PEAD 

ducted indoor unit or equivalent with Variable Speed Inverter Compressor technology.  Unit to be ducted to provide 

coverage to conference space and secure hallway.  Approx. 2 ½ ton unit.  System shall provide fresh outdoor air intake 

capacity. 

Server room- Mitsubishi Electric split system, M or Mr. P, air conditioning unit with Variable Speed Inverter Compressor 

technology or approved equivalent. The system shall consist of a Wall Mounted indoor section with wired, wall mounted 

controller and a horizontal discharge, single phase outdoor unit.  The system shall be comprised of two (2) approximately 

3 ton units for redundancy during normal operation and also provide maximum system capacity when needed. System 

shall be configured to provide outside air intake to control humidity. 

Communications Room- One Mitsubishi Electric split system heat pump, M or P, units with Variable Speed Inverter 

Compressor technology or approved equivalent, approx. 2.5 ton capacity. The system shall consist of a Wall Mounted 

indoor section with wired, wall mounted controller and a horizontal discharge, single phase outdoor unit. System shall 

provide fresh outdoor air intake capacity. 

Electrical 



Emergency Power- Contractor shall provide 1 dual fuel emergency generator (natural gas-propane) to provide 35 kW 

120/208 V service to remodeled area.  Automatic Transfer switch, to switch from commercial to generator power, and 

provided scheduled exercise function, to be located on first floor near main electrical service and feeding new service 

panel in secure corridor on 2nd floor outside server room.  This will be considered emergency power for code requirement 

purposes, due to the nature of the service of the remodeled area and computer servers to support emergency functions 

throughout the County. This service will also need to have an integral surge/spike protection system to protect computer 

equipment from damage during generator startup/shutdown cycles or other potential harmful over/under voltages.   As an 

add/alternate, the County may elect to provide standby generator power to minimal areas of the Central Shop located 

outside the remodel area.  Should this option be chosen, a separate transfer switch and distribution pathway shall be 

provided as per NEC. 

Emergency generator circuits shall be labeled as per NEC requirements.  Receptacles shall be color coded to provide 

visual reference between those serviced by generator circuit, normal power and generator power with UPS backup. 

Power- All power shall be run in EMT conduit.  Conduit and J-boxes shall be color coded and labeled as per Code 

requirements. 

Lighting- All fixtures in remodel area shall be considered emergency fixtures due to the nature of the functions supported.  

Additional egress lighting shall be added to meet code requirements in the remainder of the building.  The fixtures at the 

head and foot of each stairwell shall also have integral battery backup. 

Fiber and Low Voltage- All network wiring shall be minimum Category 5e and terminated with RJ45 female connection 

at wall locations and on patch panel in server room.  All wiring shall be run in EMT conduit back to server room location 

for termination.  Conduits shall be bushed with plastic bushings identified for this use. 

 

EXAMINATION OF CONTRACT AND SITE 

It is each Bidder’s responsibility, before submitting a Bid, to: 

1.  Examine the Bidding Documents thoroughly and all related data. 

 

2.  Inspect the site to become familiar with and satisfy Bidder as to the conditions that may affect cost, progress, 

performance, and work related to this project. 

 

3.  Consider federal, state, and local Laws and Regulations that may affect cost, progress, performance, and work related 

to this project, including those related to work within a flood plain. 

 

4.  Promptly notify Lewis County Facilities Division of all conflicts, errors, ambiguities, or discrepancies which Bidder 

has discovered in or between the Contract Documents and related documents. 

 

REGULATORY REQUIREMENTS 

Permits and Fees 

The County shall obtain the building permit.  Contractor shall be responsible for all other permits required, including but 

not limited to:  electrical permit, grade and fill permit, plumbing permit.  The development authority is the City of 

Centralia for this project. 

 

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS 

Temporary Facilities 

The Contractor shall provide temporary toilet facilities, and a construction shack.  There is a transformer on site, the 

contractor will need to supply pole and panel for temporary power. 

 

CONTRACT CLOSEOUT 



Cleanup 

The Contractor shall, at all times, keep the premises free from accumulation of waste materials and rubbish caused by its 

operations.  Upon completion of said construction, the Contractor shall remove all waste material and rubbish related to 

his work from and about the premises as well as all tools, construction equipment, machinery, supplies, and materials, and 

shall leave the buildings and paved areas broom-clean. 

 

SITEWORK 

 

Excavation, Backfilling, and Compacting for Footings 

NA 

 

 

CONCRETE 

 

WORK UNDER THIS SECTION 

NA 

 

 

SUBMITTALS 

Material and Color Samples 

1.  For each specific material sample requested by the Buyer or his representative, submit as arranged prior to contract. 

 

2.  Submit triplicate color sample sets showing manufacturers standard options available, for selection purposes. 

 

Product Data 

Three (3) copies of manufacturer’s specifications and descriptive literature. 

 

Certification 

Three (3) copies of written certification, prepared and signed by Registered Professional Engineer licensed to practice in 

State of Washington attesting that building design meets specified loading requirements, requirements of codes and 

authorities having jurisdiction at project site, and other requirements specified. 

 

WARRANTIES 

All Components:  Contractor or Manufacturer’s standard one (1) year workmanship warranty. 

 

 

Wood: 

1. All wood in contact with ground shall be treated by standard method to resist insects and rot. 

2. All wood material below BFE +2’ shall be treated to resist moisture damage as required by FEMA Technical 

Bulletins 2 and 7-93 

3. Wood members above BFE+2’ shall be KD Standard or better. 

 

INSULATION 

Insulation 

Insulation of renovated area:  Ceiling/Walls @ R-19 with approved vapor barrier, floors R-10 under conditioned space.   



Ceiling over office areas R-30. The vapor barrier shall have a U.L. class rating flame spread of 25 or less.  The product 

shall meet ASTM C-1136, Type II. 

 

Doors and Hardware 

 

1.  Hollow metal 3/0 x 7/0 door and frame, door and frame 14 ga steel.  Hardware shall include 3 butt hinges, Stanley or 

equivalent and BEST commercial grade removable core lever lockset.  Core to be supplied by owner.  Doors to be primed 

and painted. 

 

Windows 

 

1.  Windows shall be 5’0” x 3’6” vinyl frame  ½ slider double pane low E glass. 

 

Finishes 

 

1.  Interior- 1st Floor-Floors-sealed concrete, Walls primed and painted Hardi-Board panels or PT plywood. 

2nd Floor- Floors-24” Carpet tile, Shaw or equivalent with cove base or sheet vinyl (bathroom, coved and 

welded, Walls sheetrock, taped and texture light orange peel, paint Enviro-Coat Rainier White. 

 

HVAC 

 

1. Mitsubishi Ductless Split system- Mr. P or Slim w/ PEA/PEAD ducted indoor unit to service 2nd floor enclosed areas.    

Outdoor unit to located after discussion with owner and location shall be protected from vehicle traffic by 6” steel bollards 

filled with concrete and painted high visibility Traffic yellow.. 

2. Restroom Exhaust Fan- 150 CFM Broan or Greenheck or equivalent, timer control. 

 

ELECTRICAL 

 

1.  Lighting 

a.  Exterior, Exterior entrances, install 100 w wall pack, Lithonia TWS 50S 120 PE LPI or equal. 

b.  Interior, Lithonia 2VRS 3 32 AR12 120 V or equal in storage and office areas. 

 

2.  Power Requirements 

a.  Power is to be fed to the Building underground from the PUD service location, as shown on drawing. 

 

3.  State electrical permit shall be obtained by contractor. 

 

Plumbing 

A. Water closets:  Elongated, Wall or floor mount siphon jet, flush valve with white open front seat. No tank-
type water closets shall be used unless specifically approved by the Project Manager. 

B. Urinals:  Wall-hung, siphon jet, flush valve with wall chair carrier. 
C. All wall-hung fixtures shall utilize chair carriers, heavy-duty type, and shall be securely mounted to wall.  Use 

neoprene (rubber) gaskets; no wax. 
D. Hot water heaters shall be central gas fired where possible, electric where applicable.  
E. Automatic flush valves and faucets shall be considered on toilets, urinals, and lavatories where budget allows. 

Coordinate with Project Manager.. 
F. Provide 17-gauge chrome-plated brass for tubular installatons. 
G. Provide chrome (loose key) stops and supply tubes. 



H. Provide flexible caulking for sealing fixtures; use plumber’s putty under faucet base. 
I. Provide floor drains in rest rooms; J.R. Smith or Zurn. 
J. Provide sealant under sink rims in addition to surface. 
K. Provide access to shutoff valves and cleanouts. 
L. Fixtures shall be ADA compliant as required. 
M. Flush valves shall be Sloan Royal; faucets shall be Chicago.  
N. Water piping shall be run in ceiling spaces where possible.  Avoid buried water piping below floor slabs. 
O. All potable water over 4 inches will be ductile iron; under 4 inches to be Type L copper pipe or PEX where 

approved.. 
P. All solder shall be lead free.  Use Bridget® solder by Harris; use silver solder under concrete below grade, 

interior and exterior. 
 

 

 

Project Schedule 
 

 Project schedule will be coordinated with County staff.  Successful bidder will be required to submit project schedule 
showing work types and locations, closure requirements and work times to ensure coordination between owner and 
contractor.   

 



 
                 5. 
 
 

                LEWIS COUNTY      
      AGREEMENT 

GENERAL TERMS AND 
CONDITIONS 

 
 

 



 

                  
 

AGREEMENT 
 

THIS AGREEMENT is entered into between  LEWIS COUNTY ( hereinafter  “County” ), and   
 
 ___________________________________________ (hereinafter “Contractor”), for the following project and for the amount of 
$_______, all  in accordance with and subject to the general and special terms and conditions,  bid form, and call for bids, which are 
attached hereto and incorporated herein by this reference: 
 

                    Central Shop 2nd Floor Renovation Project, Project #31-1404 
 
 (hereinafter “the Project”).  The term for performance of the contract work shall be ___ days from notice to proceed, unless amended by 
approved change order.  

               
BASE BID AMOUNT- $___________ 

ADD/ALTERNATE- $__________ 
TOTAL  AMOUNT- $___________ 
 
 
 
Director of Central Services    CONTRACTOR 
 
By:_____________________________________________  By :_______________________________________________ 
          Michael Strozyk      
 
 
Dated:_______________________________,20_______   
 
Performance of foregoing contract assured in accordance with the terms of the accompanying bond. 
 
Dated:_______________________________,20 _______ 
         By:_____________________________________________ 
         Surety 
         
         By:_____________________________________________ 
              Attorney-in-fact 
 
 
 
 
 
 
APPROVED AS TO FORM         
 
Jonathan Meyer, Prosecuting Attorney 

 
 

 
By __________________________________________ 

 Civil Deputy 
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PART 1 - GENERAL PROVISIONS 

 

1.01 DEFINITIONS  

 

A. "Application for Payment" means a written 

request submitted by Contractor to A/E for 

payment of Work completed in accordance with 

the Contract Documents and approved Schedule 

of Values, supported by such substantiating data 

as Owner or A/E may require.  

 

B. "Architect," "Engineer," or "A/E" means a 

person or entity lawfully entitled to practice 

architecture or engineering, representing Owner 

within the limits of its delegated authority.  

 

C. "Change Order" means a written instrument 

signed by Owner and Contractor stating their 

agreement upon all of the following:  (1) a 

change in the Work; (2) the amount of the 

adjustment in the Contract Sum, if any, and (3) 

the extent of the adjustment in the Contract 

Time, if any.  

 

D. "Claim" means Contractor's exclusive remedy 

for resolving disputes with Owner regarding the 

terms of a Change Order or a request for 

equitable adjustment, as more fully set forth in 

part 8.  

 

E. “Contract Award Amount” is the sum of the 

Base Bid and any accepted Alternates. 

 

F. "Contract Documents" means the Advertisement 

for Bids, Instructions for Bidders, completed 

Form of Proposal, General Conditions, 

Modifications to the General Conditions, 

Supplemental Conditions, Public Works 

Contract, other Special Forms, Drawings and 

Specifications, and all addenda and 

modifications thereof.   

 

G. "Contract Sum" is the total amount payable by 

Owner to Contractor for performance of the 

Work in accordance with the Contract 

Documents.  

 

H. "Contract Time" is the number of calendar days 

allotted in the Contract Documents for achieving 

Substantial Completion of the Work.  

 

I. "Contractor" means the person or entity who has 

agreed with Owner to perform the Work in 

accordance with the Contract Documents.  

 

J. "Drawings" are the graphic and pictorial portions 

of the Contract Documents showing the design, 

location, and dimensions of the Work, and may 

include plans, elevations, sections, details, 

schedules, and diagrams.  

 

K. "Final Acceptance" means the written acceptance 

issued to Contractor by Owner after Contractor 

has completed the requirements of the Contract 

Documents.  

 

L. "Final Completion" means that the Work is fully 

and finally completed in accordance with the 

Contract Documents.    

 

M. "Force Majeure" means those acts entitling 

Contractor to request an equitable adjustment in 

the Contract Time, as more fully set forth in 

paragraph 3.05A.  

 

N. "Notice" means a written notice which has been 

delivered in person to the individual or a member 

of the firm or entity or to an officer of the 

corporation for which it was intended or, if 

delivered or sent by registered or certified mail, 

to the last business address known to the party 

giving notice.  

 

O. "Notice to Proceed" means a notice from Owner 

to Contractor that defines the date on which the 

Contract Time begins to run.  

 

P. "Owner" means the County agency, institution, 

or its authorized representative with the authority 

to enter into, administer, and/or terminate the 

Work in accordance with the Contract 

Documents and make related determinations and 

findings.  

 

Q. "Person" means a corporation, partnership, 

business association of any kind, trust, company, 

or individual.  

 

R. "Prior Occupancy" means Owner's use of all or 

parts of the Project before Substantial 

Completion.    

 

S. "Progress Schedule" means a schedule of the 

Work, in a form satisfactory to Owner, as further 

set forth in section 3.02.  

 

T. "Project" means the total construction of which the 

Work performed in accordance with the Contract 

Documents may be the whole or a part and which 

may include construction by Owner or by separate 

contractors.  

 

U. "Project Manual" means the volume usually 

assembled for the Work which may include the 



 

bidding requirements, sample forms, and other 

Contract Documents.  

 

V. "Project Record" means the separate set of 

Drawings and Specifications as further set forth in 

paragraph 4.02A.  

 

W. "Schedule of Values" means a written breakdown 

allocating the total Contract Sum to each principle 

category of Work, in such detail as requested by 

Owner.  

 

X. "Specifications" are that portion of the Contract 

Documents consisting of the written requirements 

for materials, equipment, construction systems, 

standards and workmanship for the Work, and 

performance of related services.  

 

Y. "Subcontract" means a contract entered into by 

Subcontractor for the purpose of obtaining 

supplies, materials, equipment, or services of any 

kind for or in connection with the Work.  

 

Z. "Subcontractor" means any person, other than 

Contractor, who agrees to furnish or furnishes any 

supplies, materials, equipment, or services of any 

kind in connection with the Work.  

 

AA. "Substantial Completion" means that stage in the 

progress of the Work where Owner has full and 

unrestricted use and benefit of the facilities for the 

purposes intended, as more fully set forth in section 

6.07.  

 

AB. "Work" means the construction and services 

required by the Contract Documents, and includes, 

but is not limited to, labor, materials, supplies, 

equipment, services, permits, and the manufacture 

and fabrication of components, performed, 

furnished, or provided in accordance with the 

Contract Documents.  

 

1.02 ORDER OF PRECEDENCE  

 

Any conflict or inconsistency in the Contract Documents 

shall be resolved by giving the documents precedence in 

the following order.   

 

1. Signed Public Works Contract, including any 

 Change Orders, and any Special Forms.  

 

2. Supplemental Conditions.  

 

3. Modifications to the General Conditions.  

 

4. General Conditions.  

 

5. Specifications--provisions in Division 1 shall take 

precedence over provisions of any other Division. 

 

6. Drawings--in case of conflict within the 

 Drawings, large scale drawings shall take 

 precedence over small scale drawings. 

 

7. Signed and Completed Form of Proposal.   

 

8. Instructions to Bidders.  

 

9. Advertisement for Bids.  

 

1.03 EXECUTION AND INTENT  

 

Contractor makes the following representations to Owner:   

 

1. The Contract Sum is reasonable compensation for 

the Work and the Contract Time is adequate for the 

performance of the Work, as represented by the 

Contract Documents; 

 

2. Contractor has carefully reviewed the Contract 

Documents, visited and examined the Project site, 

become familiar with the local conditions in which 

the Work is to be performed, and satisfied itself as 

to the nature, location, character, quality and 

quantity of the Work, the labor, materials, 

equipment, goods, supplies, work, services and 

other items to be furnished and all other 

requirements of the Contract Documents, as well as 

the surface and subsurface conditions and other 

matters that may be encountered at the Project site 

or affect performance of the Work or the cost or 

difficulty thereof;   

 

3. Contractor is financially solvent, able to pay its 

debts as they mature, and possesses sufficient  

 working capital to complete the Work and perform 

Contractor's obligations required by the Contract 

Documents; and  

 

4. Contractor is able to furnish the plant, tools, 

materials, supplies, equipment and labor required 

to complete the Work and perform the obligations 

required by the Contract Documents and has 

sufficient experience and competence to do so.   

 

PART 2 - INSURANCE AND BONDS  

 

2.01 CONTRACTOR'S LIABILITY INSURANCE  

 

Prior to commencement of the Work, Contractor shall 

obtain all the insurance required by the Contract 

Documents and provide evidence satisfactory to Owner 

that such insurance has been procured. Review of the 

Contractor's insurance by Owner shall not relieve or 



 

decrease the liability of Contractor.  Companies writing 

the insurance to be obtained by this part shall be licensed 

to do business under Chapter 48 RCW or comply with the 

Surplus Lines Law of the State of Washington. Contractor 

shall include in its bid the cost of all insurance and bond 

costs required to complete the base bid work and accepted 

alternates. Insurance carriers providing insurance in 

accordance with the Contract Documents shall be 

acceptable to Owner, and its A. M. Best rating shall be 

indicated on the insurance certificates. 

 

A. Contractor shall maintain the following insurance 

coverage during the Work and for one year after 

Final Acceptance.  Contractor shall also maintain 

the following insurance coverage during the 

performance of any corrective Work required by 

section 5.17.  

 

  1. General liability on the ISO 1986 New 

Occurrence Form or its equivalent which will 

include:  

 

   a. Completed operations/products liability;  

 

   b. Explosion, collapse, and underground; 

and  

 

   c. Employer's liability coverage.  

 

  2. Automobile liability  

 

B. Contractor shall comply with the Washington State 

Industrial Insurance Act and, if applicable, the 

Federal Longshoremen's and Harbor Workers' Act 

and the Jones Act.  

 

C. All insurance coverages shall protect against 

claims for damages for personal and bodily injury 

or death, as well as claims for property damage, 

which may arise from operations in connection 

with the Work whether such operations are by 

Contractor or any Subcontractor.  

 

D. All insurance coverages shall be endorsed to 

include Owner as an additional named insured for 

Work performed in accordance with the Contract 

Documents, and all insurance certificates shall 

evidence the Owner as an additional insured. 

 

2.02 COVERAGE LIMITS  

 

The coverage limits shall be as follows: 

 

A. Limits of Liability shall not be less than 

$1,000,000 Combined Single Limit for Bodily 

Injury and Property Damage (other than 

Automobile liability) Each Occurrence; Personal 

Injury and Advertising Liability Each Occurrence. 

 

B. $2,000,000 Combined Single Limit Annual 

General Aggregate. 

 

C. $2,000,000 Annual Aggregate for Products and 

Completed Operations Liability. 

 

D. $1,000,000 Combined Single Limit for Automobile 

Bodily Injury and Property Damage Liability, Each 

Accident or Loss. 

 

2.03 INSURANCE COVERAGE CERTIFICATES  

 

A. Prior to commencement of the Work, Contractor 

shall furnish to Owner a completed certificate of 

insurance coverage, on County form. 

 

B. All insurance certificates shall name Owner's 

Project number and Project title.  

 

C. All insurance certificates shall specifically require 

45 days prior notice to Owner of cancellation or 

any material change, except 30 days for surplus 

line insurance.  

 

2.04 PAYMENT AND PERFORMANCE BONDS  

 

Payment and performance bonds for 100% of the Contract 

Sum, including all Change Orders and state sales tax, 

shall be furnished for the Work, and shall be in a form 

acceptable to the Owner.  No payment or performance 

bond is required if the Contract Sum is $25,000 or less 

and Contractor agrees that Owner may, in lieu of the 

bond, retain 50% of the Contract Sum for the period 

allowed by RCW 39.08.010.  

 

 

 

2.05 ADDITIONAL BOND SECURITY  

 

Contractor shall promptly furnish additional security 

required to protect Owner and persons supplying labor or 

materials required by the Contract Documents if:  

 

A. Owner has a reasonable objection to the surety; or  

 

B. Any surety fails to furnish reports on its financial 

condition if requested by Owner.  

 

2.06 BUILDER'S RISK  

 

A. Contractor shall purchase and maintain property 

insurance in the amount of the Contract Sum 

including all Change Orders for the Work on a 

replacement cost basis until Substantial 



 

Completion. The insurance shall cover the interest 

of Owner, Contractor, and any Subcontractors, as 

their interests may appear.  

 

B. Contractor property insurance shall be placed on an 

"all risk" basis and insure against the perils of fire 

and extended coverage and physical loss or damage 

including theft, vandalism, malicious mischief, 

collapse, false work, temporary buildings, debris 

removal including demolition occasioned by 

enforcement of any applicable legal requirements, 

and shall cover reasonable compensation for A/E's 

services and expenses required as a result of an 

insured loss.  

 

C. Owner and Contractor waive all subrogation rights 

against each other, any Subcontractors, A/E, A/E's 

subconsultants, separate contractors described in 

section 5.20, if any, and any of their 

subcontractors, for damages caused by fire or other 

perils to the extent covered by property insurance 

obtained pursuant to this section or other property 

insurance applicable to the Work, except such 

rights as they have to proceeds of such insurance 

held by Owner as fiduciary. The policies shall 

provide such waivers of subrogation by 

endorsement or otherwise. A waiver of subrogation 

shall be effective to a person or entity even though 

that person or entity would otherwise have a duty 

of indemnification, contractual or otherwise, did 

not pay the insurance premium directly or 

indirectly, and whether or not the person or entity 

had an insurable interest in the property damaged. 

 

PART 3  - TIME AND SCHEDULE  

 

3.01 PROGRESS AND COMPLETION  

 

Contractor shall diligently prosecute the Work, with 

adequate forces, achieve Substantial Completion within 

the Contract Time, and achieve Final Completion within a 

reasonable period thereafter.  

 

 

3.02 CONSTRUCTION SCHEDULE  

 

A. Unless otherwise provided in Division 1, 

Contractor shall, within 14 days after issuance of 

the Notice to Proceed, submit a preliminary 

Progress Schedule.  The Progress Schedule shall 

show the sequence in which Contractor proposes to 

perform the Work, and the dates on which 

Contractor plans to start and finish major portions 

of the Work, including dates for shop drawings and 

other submittals, and for acquiring materials and 

equipment. 

 

B. Unless otherwise provided in Division 1, 

  The Progress Schedule shall be in the form of a bar 

chart, or a critical path method analysis, as 

specified by Owner. The preliminary Progress 

Schedule may be general, showing the major 

portions of the Work, with a more detailed 

Progress Schedule submitted as directed by Owner.  

 

C. Owner shall return comments on the preliminary 

Progress Schedule to Contractor within 14 days of 

receipt.  Review by Owner of Contractor's schedule 

does not constitute an approval or acceptance of 

Contractor's construction means, methods, or 

sequencing, or its ability to complete the Work 

within the Contract Time.  Contractor shall revise 

and resubmit its schedule, as necessary.  Owner 

may withhold a portion of progress payments until 

a Progress Schedule has been submitted which 

meets the requirements of this section.  

 

D. Contractor shall utilize and comply with the 

Progress Schedule. On a monthly basis, or as 

otherwise directed by Owner, Contractor shall 

submit an updated Progress Schedule at its own 

expense to Owner indicating actual progress.  If, in 

the opinion of Owner, Contractor is not in 

conformance with the Progress Schedule for 

reasons other than acts of Force Majeure as  

  identified in section 3.05, Contractor shall take 

such steps as are necessary to bring the actual 

completion dates of its work activities into 

conformance with the Progress Schedule, or revise 

the Progress Schedule to reconcile with the actual 

progress of the Work. 

 

E. Contractor shall promptly notify Owner in writing 

of any actual or anticipated event which is delaying 

or could delay achievement of any milestone or 

performance of any critical path activity of the 

Work. Contractor shall indicate the expected 

duration of the delay, the anticipated effect of the 

delay on the Progress Schedule, and the action 

being or to be taken to correct the problem.  

Provision of such notice does not relieve 

Contractor of its obligation to complete the Work 

within the Contract Time.  

 

3.03 OWNER'S RIGHT TO SUSPEND THE WORK 

FOR CONVENIENCE  

 

A. Owner may, at its sole discretion, order Contractor, 

in writing, to suspend all or any part of the Work 

for up to 90 days, or for such longer period as 

mutually agreed. 

 

B. Upon receipt of a written notice suspending the 

Work, Contractor shall immediately comply with 



 

its terms and take all reasonable steps to minimize 

the incurrence of cost of performance directly 

attributable to such suspension.  Within a period up 

to 90 days after the notice is delivered to 

Contractor, or within any extension of that period 

to which the parties shall have agreed, Owner shall 

either:  

 

  1. Cancel the written notice suspending the 

Work; or  

 

  2. Terminate the Work covered by the notice as 

provided in the termination provisions of part 

9.  

 

C. If a written notice suspending the Work is 

cancelled or the period of the notice or any 

extension thereof expires, Contractor shall resume 

Work.  

 

D. Contractor shall be entitled to an equitable 

adjustment in the Contract Time, or Contract  

 

Sum, or both, for increases in the time or cost of 

performance directly attributable to such suspension, 

provided Contractor complies with all requirements set 

forth in part 7.  

 

3.04 OWNER'S RIGHT TO STOP THE WORK FOR 

CAUSE  

 

A. If Contractor fails or refuses to perform its 

obligations in accordance with the Contract 

Documents, Owner may order Contractor, in 

writing, to stop the Work, or any portion thereof, 

until satisfactory corrective action has been taken.  

 

B. Contractor shall not be entitled to an equitable 

adjustment in the Contract Time or Contract Sum 

for any increased cost or time of performance 

attributable to Contractor's failure or refusal to 

perform or from any reasonable remedial action 

taken by Owner based upon such failure.  

 

3.05 DELAY  

 

A. Any delay in or failure of performance by Owner 

or Contractor, other than the payment of money, 

shall not constitute a default hereunder if and to the 

extent the cause for such delay or failure of 

performance was unforeseeable and beyond the 

control of the party ("Force Majeure").  Acts of 

Force Majeure include, but are not limited to:  

 

  1. Acts of God or the public enemy;  

 

  2. Acts or omissions of any government entity;   

 

  3. Fire or other casualty for which Contractor is 

not responsible;  

 

  4. Quarantine or epidemic;  

 

  5. Strike or defensive lockout;  

 

  6. Unusually severe weather conditions which 

could not have been reasonably anticipated; 

and  

 

  7. Unusual delay in receipt of supplies or 

products which were ordered and expedited 

and for which no substitute reasonably 

acceptable to Owner was available.  

 

B. Contractor shall be entitled to an equitable 

adjustment in the Contract Time for changes in the 

time of performance directly attributable to an  

  act of Force Majeure, provided it makes a request 

for equitable adjustment according to section 7.03.  

Contractor shall not be entitled to an adjustment in 

the Contract Sum resulting from an act of Force 

Majeure. 

 

C. Contractor shall be entitled to an equitable 

adjustment in Contract Time, and may be entitled 

to an equitable adjustment in Contract Sum, if the 

cost or time of Contractor's performance is 

changed due to the fault or negligence of Owner, 

provided the Contractor makes a request according 

to sections 7.02 and 7.03. 

 

D. Contractor shall not be entitled to an adjustment in 

Contract Time or in the Contract Sum for any delay 

or failure of performance to the extent such delay 

or failure was caused by Contractor or anyone for 

whose acts Contractor is responsible.  

 

E. To the extent any delay or failure of performance 

was concurrently caused by the Owner and 

Contractor, Contractor shall be entitled to an 

adjustment in the Contract Time for that portion of 

the delay or failure of performance that was 

concurrently caused, provided it makes a request 

for equitable adjustment according to section 7.03, 

but shall not be entitled to an adjustment in 

Contract Sum. 

 

F. Contractor shall make all reasonable efforts to 

prevent and mitigate the effects of any delay, 

whether occasioned by an act of Force Majeure or 

otherwise.  

 

3.06 NOTICE TO OWNER OF LABOR DISPUTES  

 



 

A. If Contractor has knowledge that any actual or 

potential labor dispute is delaying or threatens to 

delay timely performance in accordance with the 

Contract Documents, Contractor shall immediately 

give notice, including all relevant information, to 

Owner.  

 

B. Contractor agrees to insert a provision in its 

Subcontracts and to require insertion in all sub-

subcontracts, that in the event timely performance 

of any such contract is delayed or threatened by 

delay by any actual or potential labor dispute, the 

Subcontractor or Sub-subcontractor  shall 

immediately notify the next higher tier 

Subcontractor or Contractor, as the case may be, of 

all relevant information concerning the dispute.  

 

3.07 DAMAGES FOR FAILURE TO ACHIEVE 

TIMELY COMPLETION 

 

A. Liquidated Damages 

 

  1. Timely performance and completion of the 

Work is essential to Owner and time limits 

stated in the Contract Documents are of the 

essence. Owner will incur serious and 

substantial damages if Substantial Completion 

of the Work does not occur within the Contract 

Time.  However, it would be difficult if not 

impossible to determine the exact amount of 

such damages.  Consequently, provisions for 

liquidated damages are included in the 

Contract Documents.    

 

  2. The liquidated damage amounts set forth in the 

Contract Documents will be assessed not as a 

penalty, but as liquidated damages for breach 

of the Contract Documents.  This amount is 

fixed and agreed upon by and between the 

Contractor and Owner because of the 

impracticability and extreme difficulty of 

fixing and ascertaining the actual damages the 

Owner would in such event sustain.  This 

amount shall be construed as the actual 

amount of damages sustained by the Owner, 

and may be retained by the Owner and 

deducted from periodic payments to the 

Contractor.  

 

  3. Assessment of liquidated damages shall not 

release Contractor from any further obligations 

or liabilities pursuant to the Contract 

Documents.  

 

B. Actual Damages 

 

  Actual damages will be assessed for failure to 

achieve Final Completion within the time provided.  

Actual damages will be calculated on the basis of 

direct architectural, administrative, and other 

related costs attributable to the Project from the 

date when Final Completion should have been 

achieved, based on the date Substantial Completion 

is actually achieved, to the date Final Completion 

is actually achieved.  Owner may offset these costs 

against any payment due Contractor. 

 

PART 4 -  SPECIFICATIONS, DRAWINGS, AND 

 OTHER DOCUMENTS  

 

4.01 DISCREPANCIES AND CONTRACT 

DOCUMENT REVIEW  

 

A. The intent of the Specifications and Drawings is to 

describe a complete Project to be constructed in 

accordance with the Contract Documents.  

Contractor shall furnish all labor, materials, 

equipment, tools, transportation, permits, and 

supplies, and perform the Work required in 

accordance with the Drawings, Specifications, and 

other provisions of the Contract Documents.  

 

B. The Contract Documents are complementary.  

What is required by one part of the Contract 

Documents shall be binding as if required by all.  

Anything mentioned in the Specifications and not 

shown on the Drawings, or shown on the Drawings 

and not mentioned in the Specifications, shall be of 

like effect as if shown or mentioned in both.  

 

C. Contractor shall carefully study and compare the 

Contract Documents with each other and with 

information furnished by Owner.  If, during the 

performance of the Work, Contractor finds a 

conflict, error, inconsistency, or omission in the 

Contract Documents, it shall promptly and before 

proceeding with the Work affected thereby, report 

such conflict, error, inconsistency, or omission to 

A/E in writing.   

 

D. Contractor shall do no Work without applicable 

Drawings, Specifications, or written modifications, 

or  Shop Drawings where required, unless 

instructed to do so in writing by Owner.  If 

Contractor performs any construction activity, and 

it knows or reasonably should have known that any 

of the Contract Documents contain a conflict, error, 

inconsistency, or omission, Contractor shall be 

responsible for the performance and shall bear the 

cost for its correction.  

 

E. Contractor shall provide any work or materials the 

provision of which is clearly implied and is within 



 

the scope of the Contract Documents even if the 

Contract Documents do not mention them 

specifically.  

 

 

F. Questions regarding interpretation of the 

requirements of the Contract Documents shall be 

referred to the A/E.  

 

4.02 PROJECT RECORD  

 

A. Contractor shall legibly mark in ink on a separate 

set of the Drawings and Specifications all actual 

construction, including depths of foundations, 

horizontal and vertical locations of internal and 

underground utilities and appurtenances referenced 

to permanent visible and accessible surface 

improvements, field changes of dimensions and 

details, actual suppliers, manufacturers and trade 

names, models of installed equipment, and Change 

Order proposals. This separate set of Drawings and 

Specifications shall be the "Project Record."  

 

B. The Project Record shall be maintained on the 

project site throughout the construction and shall 

be clearly labeled "PROJECT RECORD".  The 

Project Record shall be updated at least weekly 

noting all changes and shall be available to Owner 

at all times.    

 

C. Contractor shall submit the completed and 

finalized Project Record to A/E prior to Final 

Acceptance.  

 

4.03 SHOP DRAWINGS 

 

A. "Shop Drawings" means documents and other 

information required to be submitted to A/E by 

Contractor pursuant to the Contract Documents, 

showing in detail:  the proposed fabrication and 

assembly of structural elements; and the 

installation (i.e. form, fit, and attachment details) of 

materials and equipment.  Shop Drawings include, 

but are not limited to,  drawings, diagrams, layouts, 

schematics, descriptive literature, illustrations, 

schedules, performance and test data, samples, and 

similar materials furnished by Contractor to 

explain in detail specific portions of the Work 

required by the Contract Documents.  For materials 

and equipment to be incorporated into the Work, 

Contractor submittal shall include the name of the 

manufacturer, the model number, and other 

information concerning the performance, capacity, 

nature, and rating of the item.  When directed,  

 

 

  Contractor shall submit all samples at its own 

expense.  Owner may duplicate, use, and disclose 

Shop Drawings provided in accordance with the 

Contract Documents.  

 

B. Contractor shall coordinate all Shop Drawings, and 

review them for accuracy, completeness, and 

compliance with the Contract Documents and shall 

indicate its approval thereon as evidence of such 

coordination and review. Where required by law, 

Shop Drawings shall be stamped by an appropriate 

professional licensed by the state of Washington.  

Shop Drawings submitted to A/E without evidence 

of Contractor's approval shall be returned for 

resubmission.  Contractor shall review, approve, 

and submit Shop Drawings with reasonable 

promptness and in such sequence as to cause no 

delay in the Work or in the activities of Owner or 

separate contractors. Contractor's submittal 

schedule shall allow a reasonable time for A/E 

review.  A/E will review, approve, or take other 

appropriate action on the Shop Drawings. 

Contractor shall perform no portion of the Work 

requiring submittal and review of Shop Drawings 

until the respective submittal has been reviewed 

and the A/E has approved or taken other 

appropriate action.  Owner and A/E shall respond 

to Shop Drawing submittals with reasonable 

promptness.  Any Work by Contractor shall be in 

accordance with reviewed Shop Drawings.  

Submittals made by Contractor which are not 

required by the Contract Documents may be 

returned without action. 

 

C. Approval, or other appropriate action with regard 

to Shop Drawings, by Owner or A/E shall not 

relieve Contractor of responsibility for any errors 

or omissions in such Shop Drawings, nor from 

responsibility for compliance with the requirements 

of the Contract Documents.  Unless specified in the 

Contract Documents, review by Owner or A/E 

shall not constitute an approval of the safety 

precautions employed by Contractor during 

construction, or constitute an approval of 

Contractor's means or methods of construction.  If 

Contractor fails to obtain approval before 

installation, and the item or work is subsequently 

rejected, Contractor shall be responsible for all 

costs of correction. 

 

D. If Shop Drawings show variations from the 

requirements of the Contract Documents,  

  Contractor shall describe such variations in writing, 

separate from the Shop Drawings, at the time it 

submits the Shop Drawings containing such 

variations. If A/E approves any such variation, an 

appropriate Change Order will be issued.  If the 



 

variation is minor and does not involve an 

adjustment in the Contract Sum or Contract Time, 

a Change Order need not be issued; however, the 

modification shall be recorded upon the Project 

Record.  

 

E. Unless otherwise provided in Division I, 

Contractor shall submit to A/E for approval 5 

copies of all Shop Drawings. Unless otherwise 

indicated, 3 sets of all Shop Drawings shall be 

retained by A/E and 2 sets shall be returned to 

Contractor.  

 

4.04 ORGANIZATION OF SPECIFICATIONS  

 

Specifications are prepared in sections which conform 

generally with trade practices.  These sections are for 

Owner and Contractor convenience and shall not control 

Contractor in dividing the Work among the 

Subcontractors or in establishing the extent of the Work 

to be performed by any trade.  

 

4.05 OWNERSHIP AND USE OF DRAWINGS, 

SPECIFICATIONS, AND OTHER DOCUMENTS 

 

A. The Drawings, Specifications, and other documents 

prepared by A/E are instruments of A/E's service 

through which the Work to be executed by 

Contractor is described. Neither Contractor nor any 

Subcontractor shall own or claim a copyright in the 

Drawings, Specifications, and other documents 

prepared by A/E, and A/E shall be deemed the 

author of them and will, along with any rights of 

Owner, retain all common law, statutory, and other 

reserved rights, in addition to the copyright.  All 

copies of these documents, except Contractor's set, 

shall be returned or suitably accounted for to A/E, 

on request, upon completion of the Work.  

 

B. The Drawings, Specifications, and other documents 

prepared by the A/E, and copies thereof furnished 

to Contractor, are for use solely with respect to this 

Project.  They are not to be used by Contractor or 

any Subcontractor on other projects or for additions 

to this Project outside the scope of the Work 

without the specific written consent of Owner and 

A/E.  Contractor and Subcontractors are granted a 

limited license to use and reproduce applicable 

portions of the Drawings, Specifications, and other 

documents prepared by A/E appropriate to and for 

use in the execution of their Work.   

 

C. Contractor and all Subcontractors grant a non-

exclusive license to Owner, without additional cost 

or royalty, to use for its own purposes (including 

reproduction) all Shop Drawings, together with the 

information and diagrams contained therein, 

prepared by Contractor or any Subcontractor.  In 

providing Shop Drawings, Contractor and all 

Subcontractors warrant that they have authority to 

grant to Owner a license to use the Shop Drawings, 

and that such license is not in violation of any 

copyright or other intellectual property right.  

Contractor agrees to defend and indemnify Owner 

pursuant to the indemnity provisions in section 

5.23 from any violations of copyright or other 

intellectual property rights arising out of Owner's 

use of the Shop Drawings hereunder, or to secure 

for Owner, at Contractor's own cost, licenses in 

conformity with this section. 

 

D. The Shop Drawings and other submittals prepared 

by Contractor, Subcontractors of any tier, or its or 

their equipment or material suppliers, and copies 

thereof furnished to Contractor, are for use solely 

with respect to this Project.  They are not to be 

used by Contractor or any Subcontractor of any 

tier, or material or equipment supplier, on other 

projects or for additions to this Project outside the 

scope of the Work without the specific written 

consent of Owner.  The Contractor, Subcontractors 

of any tier, and material or equipment suppliers are 

granted a limited license to use and reproduce 

applicable portions of the Shop Drawings and other 

submittals appropriate to and for use in the 

execution of their Work under the Contract 

Documents.  

 

PART 5 - PERFORMANCE  

 

5.01 CONTRACTOR CONTROL AND 

SUPERVISION  

 

A. Contractor shall supervise and direct the Work, 

using its best skill and attention, and shall perform 

the Work in a skillful manner.  Contractor shall be 

solely responsible for and have control over 

construction means, methods, techniques, 

sequences, and procedures and for coordinating all 

portions of the Work, unless the Contract 

Documents give other specific instructions 

concerning these matters.  Contractor shall disclose 

its means and methods of construction when 

requested by Owner.  

 

B. Performance of the Work shall be directly 

supervised by a competent superintendent who is 

satisfactory to Owner and has authority to act for 

Contractor.  The superintendent shall not be 

changed without the prior written consent of 

Owner.  

 



 

C. Contractor shall be responsible to Owner for acts 

and omissions of Contractor, Subcontractors, and 

their employees and agents.    

 

D. Contractor shall enforce strict discipline and good 

order among Contractor's employees and other 

persons performing the Work.  Contractor shall not 

permit employment of persons not skilled in tasks 

assigned to them.  Contractor's employees shall at 

all times conduct business in a manner which 

assures fair, equal, and nondiscriminatory 

treatment of all persons.  Owner may, by written 

notice, request Contractor to remove from the 

Work or Project site any employee Owner 

reasonably deems incompetent, careless, or 

otherwise objectionable.  

 

E. Contractor shall keep on the Project site a copy of 

the Drawings, Specifications, addenda, reviewed 

Shop Drawings, and permits and permit drawings.  

 

F. Contractor shall ensure that its owner(s) and 

employees, and those of its Subcontractors, comply 

with the Ethics in Public Service Act RCW 42.52, 

which, among other things, prohibits state 

employees from having an economic interest in any 

public works contract that was made by, or 

supervised by, that employee.  Contractor shall 

remove, at its sole cost and expense, any of its, or 

its Subcontractors', employees, if they are in 

violation of this act. 

 

5.02 PERMITS, FEES, AND NOTICES  

 

A. Unless otherwise provided in the Contract 

Documents, Contractor shall pay for and obtain all 

permits, licenses, and inspections necessary for 

proper execution and completion of the Work.  

Prior to Final Acceptance, the approved, signed 

permits shall be delivered to Owner.  

 

B. If allowances for permits or utility fees are called 

for in the Contract Documents and set forth in 

Contractor's bid, and the actual costs of those 

permits or fees differ from the allowances in the 

Contract Documents, the difference shall be 

adjusted by Change Order. 

 

C. Contractor shall comply with and give notices 

required by all federal, state, and local laws, 

ordinances, rules, regulations, and lawful orders of 

public authorities applicable to performance of the 

Work.  

 

5.03 PATENTS AND ROYALTIES  

 

Contractor is responsible for, and shall pay, all royalties 

and license fees. Contractor shall defend, indemnify, and 

hold Owner harmless from any costs, expenses, and 

liabilities arising out of the infringement by Contractor of 

any patent, copyright, or other intellectual property right 

used in the Work; however, provided that Contractor 

gives prompt notice, Contractor shall not be responsible 

for such defense or indemnity when a particular design, 

process, or product of a particular manufacturer or 

manufacturers is required by the Contract Documents.  If 

Contractor has reason to believe that use of the required 

design, process, or product constitutes an infringement of 

a patent or copyright, it shall promptly notify Owner of 

such potential infringement.  

 

5.04 PREVAILING WAGES  

 

A. Contractor shall pay the prevailing rate of wages to 

all workers, laborers, or mechanics employed in the 

performance of any part of the Work in accordance 

with RCW 39.12 and the rules and regulations of 

the Department of Labor and Industries.  The 

schedule of prevailing wage rates for the locality or 

localities of the Work, is determined by the 

Industrial Statistician of the Department of Labor 

and Industries. It is the Contractor’s responsibility 

to verify the applicable prevailing wage rate. 

 

B. Before commencing the Work, Contractor shall file 

a statement under oath with Owner and with the 

Director of Labor and Industries certifying the rate 

of hourly wage paid and to be paid each 

classification of laborers, workers, or mechanics 

employed upon the Work by Contractor and 

Subcontractors.  Such rates of hourly wage shall 

not be less than the prevailing wage rate.  

 

C. Disputes regarding prevailing wage rates shall be 

referred for arbitration to the Director of the 

Department of Labor and Industries.  The 

arbitration decision shall be final and conclusive 

and binding on all parties involved in the dispute as 

provided for by RCW 39.12.060.   

 

D. Each Application for Payment submitted by 

Contractor shall state that prevailing wages have 

been paid in accordance with the prefiled 

statement(s) of intent, as approved. Copies of the 

approved intent statement(s) shall be posted on the 

job site with the address and telephone number of 

the Industrial Statistician of the Department of 

Labor and Industries where a complaint or inquiry 

concerning prevailing wages may be made.  

 

E. In compliance with chapter 296-127 WAC, 

Contractor shall pay to the Department of Labor 

and Industries the currently established fee(s) for 



 

each statement of intent and/or affidavit of wages 

paid submitted to the Department of Labor and 

Industries for certification. 

 

5.05 HOURS OF LABOR  

 

A. Contractor shall comply with all applicable 

provisions of RCW 49.28 and they are 

incorporated herein by reference.  Pursuant to that 

statute, no laborer, worker, or mechanic employed 

by Contractor, any Subcontractor, or any other 

person performing or contracting to do the whole 

or any part of the Work, shall be permitted or 

required to work more than eight hours in any one 

calendar day, provided, that in cases of 

extraordinary emergency, such as danger to life or 

property, the hours of work may be extended, but 

in such cases the rate of pay for time employed in 

excess of eight hours of each calendar day shall be 

not less than one and one-half times the rate 

allowed for this same amount of time during eight 

hours' service.  

 

B. Notwithstanding the preceding paragraph, RCW 

49.28 permits a contractor or subcontractor in any 

public works contract subject to those provisions, 

to enter into an agreement with its employees in 

which the employees work up to ten hours in a 

calendar day.  No such agreement may provide that 

the employees work ten-hour days for more than 

four calendar days a week.  Any such agreement is 

subject to approval by the employees. The 

overtime provisions of RCW 49.28 shall not apply 

to the hours, up to forty hours per week, worked 

pursuant to any such agreement.   

 

5.06 NONDISCRIMINATION  

 

A. Discrimination in all phases of employment is 

prohibited by, among other laws and regulations, 

Title VII of the Civil Rights Act of 1964, the 

Vietnam Era Veterans Readjustment Act of 1974, 

sections 503 and 504 of the Vocational 

Rehabilitation Act of 1973, the Equal Employment 

Act of 1972, the Age Discrimination Act of 1967, 

the Americans with Disabilities Act of 1990, the 

Civil Rights Act of 1991, Presidential Executive 

Order 11246, Executive Order 11375, the 

Washington State Law Against Discrimination, 

RCW 49.60, and Gubernatorial Executive Order 

85-09.  These laws and regulations establish 

minimum requirements for affirmative action and 

fair employment practices which Contractor must 

meet. 

 

B. During performance of the Work:  

 

  1. Contractor shall not discriminate against any 

employee or applicant for employment 

because of race, creed, color, national origin, 

sex, age, marital status, or the presence of any 

physical, sensory, or mental disability, 

Vietnam era veteran status, or disabled veteran 

status, nor commit any other unfair practices 

as defined in RCW 49.60.  

 

  2. Contractor shall, in all solicitations or 

advertisements for employees placed by or for 

it, state that all qualified applicants will be 

considered for employment, without regard to 

race, creed, color, national origin, sex, age, 

marital status, or the presence of any physical, 

sensory, or mental disability.  

 

  3. Contractor shall send to each labor union, 

employment agency, or representative of 

workers with which it has a collective 

bargaining agreement or other contract or 

understanding, a notice advising the labor 

union, employment agency, or workers' 

representative of Contractor's obligations 

according to the Contract Documents and 

RCW 49.60.  

 

  4. Contractor shall permit access to its books, 

records, and accounts, and to its premises by 

Owner, and by the Washington State Human 

Rights Commission, for the purpose of 

investigation to ascertain compliance with this 

section of the Contract Documents.  

 

  5. Contractor shall include the provisions of this 

section in every Subcontract.  

 

5.07 SAFETY PRECAUTIONS  

 

A. Contractor shall be responsible for initiating, 

maintaining, and supervising all safety precautions 

and programs in connection with the performance 

of the Work.  

 

B. In carrying out its responsibilities according to the 

Contract Documents, Contractor shall protect the 

lives and health of employees performing the Work 

and other persons who may be affected by the 

Work; prevent damage to materials, supplies, and 

equipment whether on site or stored off-site; and 

prevent damage to other property at the site or 

adjacent thereto. Contractor shall comply with all 

applicable laws, ordinances, rules, regulations, and 

orders of any public body having jurisdiction for 

the safety of persons or property or to protect them 

from damage, injury, or loss; shall erect and 

maintain all necessary safeguards for such safety 



 

and protection; and shall notify owners of adjacent 

property and utilities when prosecution of the 

Work may affect them.  

 

C. Contractor shall maintain an accurate record of 

exposure data on all incidents relating to the Work 

resulting in death, traumatic injury, occupational 

disease, or damage to property, materials, supplies, 

or equipment.  Contractor shall immediately report 

any such incident to Owner.  Owner shall, at all 

times, have a right of access to all records of 

exposure.  

 

D. Contractor shall provide all persons working on the 

Project site with information and training on 

hazardous chemicals in their work at the time of 

their initial assignment, and whenever a new 

hazard is introduced into their work area.  

 

  1. Information.  At a minimum, Contractor shall 

inform persons working on the Project site of:  

 

  a. The requirements of chapter 296-62 

WAC, General Occupational Health 

Standards;  

 

  b. Any operations in their work area where 

hazardous chemicals are present; and 

 

  c. The location and availability of written 

hazard communication programs, 

including the required list(s) of hazardous 

chemicals and material safety data sheets 

required by chapter 296-62 WAC.  

 

  2. Training.  At a minimum, Contractor shall 

provide training for persons working on the 

Project site which includes:  

 

  a. Methods and observations that may be 

used to detect the presence or release of a 

hazardous chemical in the work area (such 

as monitoring conducted by the employer, 

continuous monitoring devices, visual 

appearance or odor of hazardous 

chemicals when being released, etc.);  

 

  b. The physical and health hazards of the 

chemicals in the work area;  

 

  c. The measures such persons can take to 

protect themselves from these hazards, 

including specific procedures Contractor, 

or its Subcontractors, or others have 

implemented to protect those on the 

Project site from exposure to hazardous  

   chemicals, such as appropriate work 

practices, emergency procedures, and 

personal protective equipment to be used; 

and 

 

  d. The details of the hazard communications 

program developed by Contractor, or its 

Subcontractors, including an explanation 

of the labeling system and the material 

safety data sheet, and how employees can 

obtain and use the appropriate hazard 

information.  

 

E. Contractor's responsibility for hazardous, toxic, or 

harmful substances shall include the following 

duties: 

 

  1. Contractor shall not keep, use, dispose, 

transport, generate, or sell on or about the 

Project site, any substances now or hereafter 

designated as, or which are subject to 

regulation as, hazardous, toxic, dangerous, or 

harmful by any federal, state or local law, 

regulation, statute or ordinance (hereinafter 

collectively referred to as "hazardous 

substances", in violation of any such law, 

regulation, statute, or ordinance, but in no case 

shall any such hazardous substance be stored 

more than 90 days on the Project site.  

 

  2. Contractor shall promptly notify Owner of all 

spills or releases of any hazardous substances 

which are otherwise required to be reported to 

any regulatory agency and pay the cost of 

cleanup.  Contractor shall promptly notify 

Owner of all failures to comply with any 

federal, state, or local law, regulation, or 

ordinance; all inspections of the Project site by 

any regulatory entity concerning the same; all 

regulatory orders or fines; and all responses or 

interim cleanup actions taken by or proposed 

to be taken by any government entity or 

private party on the Project site.   

 

F. All Work shall be performed with due regard for 

the safety of the public.  Contractor shall perform 

the Work so as to cause a minimum of 

interruption of vehicular traffic or inconvenience 

to pedestrians.  All arrangements to care for such 

traffic shall be Contractor's responsibilities.  All 

expenses involved in the maintenance of traffic by 

way of detours shall be borne by Contractor.  

 

G. In an emergency affecting the safety of life or the 

Work or of adjoining property, Contractor is 

permitted to act, at its discretion, to prevent such 



 

threatened loss or injury, and Contractor shall so 

act if so authorized or instructed.    

 

 

H. Nothing provided in this section shall be 

construed as imposing any duty upon Owner or 

A/E with regard to, or as constituting any express 

or implied assumption of control or responsibility 

over, Project site safety, or over any other safety 

conditions relating to employees or agents of 

Contractor or any of its Subcontractors, or the 

public.  

 

5.08 OPERATIONS, MATERIAL HANDLING, AND 

STORAGE AREAS  

 

A. Contractor shall confine all operations, including 

storage of materials, to Owner-approved areas.  

 

B. Temporary buildings (e.g., storage sheds, shops, 

offices) and utilities may be provided by 

Contractor only with the consent of Owner and 

without expense to Owner.  The temporary 

buildings and utilities shall remain the property of 

Contractor and shall be removed by Contractor at 

its expense upon completion of the Work.  

 

C. Contractor shall use only established roadways or 

temporary roadways authorized by Owner.  When 

materials are transported in prosecuting the Work, 

vehicles shall not be loaded beyond the loading 

capacity recommended by the manufacturer of the 

vehicle or prescribed by federal, state, or local law 

or regulation.    

 

D. Ownership and control of all materials or facility 

components to be demolished or removed from 

the Project site by Contractor shall immediately 

vest in Contractor upon severance of the 

component from the facility or severance of the  

material from the Project site.  Contractor shall be 

responsible for compliance with all laws 

governing the storage and ultimate disposal. 

Contractor shall provide Owner with a copy of all 

manifests and receipts evidencing proper disposal 

when required by Owner or applicable law.  

E. Contractor shall be responsible for the proper care 

and protection of its materials and  equipment 

delivered to the Project site.  Materials and 

equipment may be stored on the premises subject 

to approval of Owner.  When Contractor uses any 

portion of the Project site as a shop, Contractor 

shall be responsible for any repairs, patching, or 

cleaning arising from such use.  

 

F. Contractor shall protect and be responsible for any 

damage or loss to the Work, or to the materials or 

equipment until the date of Substantial 

Completion, and shall repair or replace without 

cost to Owner any damage or loss that may occur, 

except damages or loss caused by the acts or 

omissions of Owner.  Contractor shall also protect 

and be responsible for any damage or loss to the 

Work, or to the materials or equipment, after the 

date of Substantial Completion, and shall repair or 

replace without cost to Owner any such damage 

or loss that might occur, to the extent such 

damages or loss are caused by the acts or 

omissions of Contractor, or any Subcontractor. 

 

5.09 PRIOR NOTICE OF EXCAVATION  

 

A. "Excavation" means an operation in which earth, 

rock, or other material on or below the ground is 

moved or otherwise displaced by any means, 

except the tilling of soil less than 12 inches in 

depth for agricultural purposes, or road ditch 

maintenance that does not change the original road 

grade or ditch flow line.  Before commencing any 

excavation, Contractor shall provide notice of the 

scheduled commencement of excavation to all 

owners of underground facilities or utilities, 

through locator services. 

 

5.10 UNFORESEEN PHYSICAL CONDITIONS  

 

A. If Contractor encounters conditions at the site 

which are subsurface or otherwise concealed 

physical conditions which differ materially from 

those indicated in the Contract Documents, or 

unknown physical conditions of an unusual nature 

which differ materially from those ordinarily found 

to exist and generally recognized as inherent in 

construction activities of the character provided for 

in the Contract Documents, then Contractor shall 

give written notice to Owner promptly and in no 

event later than 7 days after the first observance of  

 

  the conditions.  Conditions shall not be disturbed 

prior to such notice. 

B. If such conditions differ materially and cause a 

change in Contractor's cost of, or time required for, 

performance of any part of the Work, the 

Contractor may be entitled to an equitable 

adjustment in the Contract Time or Contract Sum, 

or both, provided it makes a request therefore as 

provided in part 7.  

 

5.11 PROTECTION OF EXISTING STRUCTURES, 

EQUIPMENT, VEGETATION, UTILITIES, AND 

IMPROVEMENTS 

 

A. Contractor shall protect from damage all existing 

structures, equipment, improvements, utilities, and 



 

vegetation: at or near the Project site; and on 

adjacent property of a third party, the locations of 

which are made known to or should be known by 

Contractor. Contractor shall repair any damage, 

including that to the property of a third party, 

resulting from failure to comply with the 

requirements of the Contract Documents or failure 

to exercise reasonable care in performing the 

Work.  If Contractor fails or refuses to repair the 

damage promptly, Owner may have the necessary 

work performed and charge the cost to Contractor.  

 

B. Contractor shall only remove trees when 

specifically authorized to do so, and shall protect 

vegetation that will remain in place.    

 

5.12 LAYOUT OF WORK  

 

A. Contractor shall plan and lay out the Work in 

advance of operations so as to coordinate all work 

without delay or revision.  

 

B. Contractor shall lay out the Work from Owner-

established baselines and bench marks indicated on 

the Drawings, and shall be responsible for all field 

measurements in connection with the layout.  

Contractor shall furnish, at its own expense, all 

stakes, templates, platforms, equipment, tools, 

materials, and  labor required to lay out any part of 

the Work.  Contractor shall be responsible for 

executing the Work to the lines and grades that 

may be established. Contractor shall be responsible 

for maintaining or restoring all stakes and other 

marks established.   

 

5.13 MATERIAL AND EQUIPMENT  

 

A. All equipment, material, and articles incorporated 

into the Work shall be new and of the most suitable 

grade for the purpose intended, unless otherwise 

specifically provided in the Contract Documents.  

References in the Specifications to equipment, 

material, articles, or patented processes by trade 

name, make, or catalog number, shall be regarded 

as establishing a standard quality and shall not be 

construed as limiting competition.  Contractor may, 

at its option, use any equipment, material, article, 

or process that, in the judgment of A/E, is equal to 

that named in the specifications, unless otherwise 

specifically provided in the Contract Documents.  

 

B. Contractor shall do all cutting, fitting, or patching 

that may be required to make its several parts fit 

together properly, or receive or be received by 

work of others set forth in, or reasonably implied 

by, the Contract Documents.  Contractor shall not 

endanger any work by cutting, excavating, or 

otherwise altering the Work and shall not cut or 

alter the work of any other contractor unless 

approved in advance by Owner.  

 

C. Should any of the Work be found defective, or in 

any way not in accordance with the Contract 

Documents, this work, in whatever stage of 

completion, may be rejected by Owner.  

 

 

5.14 AVAILABILITY AND USE OF UTILITY 

SERVICES  

 

A. Owner shall make all reasonable utilities available 

to Contractor from existing outlets and supplies, as 

specified in the Contract Documents.  Unless 

otherwise provided in the Contract Documents, the 

utility service consumed shall be charged to or paid 

for by Contractor at prevailing rates charged to 

Owner or, where the utility is produced by Owner, 

at reasonable rates determined by Owner.  

Contractor will carefully conserve any utilities 

furnished.  

 

B. Contractor shall, at its expense and in a skillful 

manner satisfactory to Owner, install and maintain 

all necessary temporary connections and 

distribution lines, together with appropriate 

protective devices, and all meters required to  

  measure the amount of each utility used for the 

purpose of determining charges.  Prior to the date 

of Final Acceptance, Contractor shall remove all 

temporary connections, distribution lines, meters, 

and associated equipment and materials. 

 

5.15 TESTS AND INSPECTION  

 

A. Contractor shall maintain an adequate testing and 

inspection program and perform such tests and 

inspections as are necessary or required to ensure 

that the Work conforms to the requirements of the 

Contract Documents. Contractor shall be 

responsible for inspection and quality surveillance 

of all its Work and all Work performed by any 

Subcontractor.  Unless otherwise provided, 

Contractor shall make arrangements for such tests, 

inspections, and approvals with an independent 

testing laboratory or entity acceptable to Owner, or 

with the appropriate public authority, and shall 

bear all related costs of tests, inspections, and 

approvals. Contractor shall give Owner timely 

notice of when and where tests and inspections are 

to be made.  Contractor shall maintain complete 

inspection records and make them available to 

Owner.  

 



 

B. Owner may, at any reasonable time, conduct such 

inspections and tests as it deems necessary to 

ensure that the Work is in accordance with the 

Contract Documents.  Owner shall promptly notify 

Contractor if an inspection or test reveals that the 

Work is not in accordance with the Contract 

Documents.  Unless the subject items are expressly 

accepted by Owner, such Owner inspection and 

tests are for the sole benefit of Owner and do not:  

 

  1. Constitute or imply acceptance;  

 

  2. Relieve Contractor of responsibility for 

providing adequate quality control measures;  

 

  3. Relieve Contractor of responsibility for risk of 

loss or damage to the Work, materials, or 

equipment;  

 

  4. Relieve Contractor of its responsibility to 

comply with the requirements of the Contract 

Documents; or  

 

  5. Impair Owner's right to reject defective or 

nonconforming items, or to avail itself of any 

other remedy to which it may be entitled.  

 

C. Neither observations by an inspector retained by 

Owner, the presence or absence of such inspector 

on the site, nor inspections, tests, or approvals by 

others, shall relieve Contractor from any 

requirement of the Contract Documents, nor is any 

such inspector authorized to change any term or 

condition of the Contract Documents.  

 

D. Contractor shall promptly furnish, without 

additional charge, all facilities, labor, material and 

equipment reasonably needed for performing such 

safe and convenient inspections and tests as may be 

required by Owner.  Owner may charge Contractor 

any additional cost of inspection or testing when 

Work is not ready at the time specified by 

Contractor for inspection or testing, or when prior 

rejection makes reinspection or retest necessary.  

Owner shall perform its inspections and tests in a 

manner that will cause no undue delay in the Work.    

 

5.16 CORRECTION OF NONCONFORMING WORK  

 

A. If a portion of the Work is covered contrary to the 

requirements in the Contract Documents, it must, if 

required in writing by Owner, be uncovered for 

Owner's observation and be replaced at the 

Contractor's expense and without change in the 

Contract Time.  

 

B. If, at any time prior to Final Completion, Owner 

desires to examine the Work, or any portion of it, 

which has been covered, Owner may request to see 

such Work and it shall be uncovered by Contractor.  

If such Work is in accordance with the Contract 

Documents, the Contractor shall be entitled to an 

adjustment in the Contract Sum for the costs of 

uncovering and replacement, and, if completion of 

the Work is thereby delayed, an adjustment in the 

Contract Time, provided it makes a request 

therefor as provided in part 7.  If such Work is not 

in accordance with the Contract Documents, the 

Contractor shall pay the costs of examination and 

reconstruction.  

 

C. Contractor shall promptly correct Work found by 

Owner not to conform to the requirements of the 

Contract Documents, whether observed before or 

after Substantial Completion and whether or not 

fabricated, installed, or completed. Contractor  

  shall bear all costs of correcting such 

nonconforming Work, including additional testing 

and inspections.  

 

D. If, within one year after the date of Substantial 

Completion of the Work or designated portion 

thereof, or within one year after the date for 

commencement of any system warranties 

established under section 6.08, or within the terms 

of any applicable special warranty required by the 

Contract Documents, any of the Work is found to 

be not in accordance with the requirements of the 

Contract Documents, Contractor shall correct it 

promptly after receipt of written notice from 

Owner to do so.  Owner shall give such notice 

promptly after discovery of the condition.  This 

period of one year shall be extended, with respect 

to portions of Work first performed after 

Substantial Completion, by the period of time 

between Substantial Completion and the actual 

performance of the Work.  Contractor's duty to 

correct with respect to Work repaired or replaced 

shall run for one year from the date of repair or 

replacement. Obligations under this paragraph shall 

survive Final Acceptance.    

 

E. Contractor shall remove from the Project site 

portions of the Work which are not in accordance 

with the requirements of the Contract Documents 

and are neither corrected by Contractor nor 

accepted by Owner.  

 

F. If Contractor fails to correct nonconforming Work 

within a reasonable time after written notice to do 

so, Owner may replace, correct, or remove the 

nonconforming Work and charge the cost thereof 

to the Contractor.  



 

 

G. Contractor shall bear the cost of correcting 

destroyed or damaged Work, whether completed or 

partially completed, caused by Contractor's 

correction or removal of Work which is not in 

accordance with the requirements of the Contract 

Documents. 

 

H. Nothing contained in this section shall be construed 

to establish a period of limitation with respect to 

other obligations which Contractor might have 

according to the Contract Documents.  

Establishment of the time period of one year as 

described in paragraph 5.16D relates only to the 

specific obligation of Contractor to correct the 

Work, and has no relationship to the time within 

which the Contractor's obligation to comply with 

the Contract Documents may be sought to be 

enforced, including the time within which such 

proceedings may be commenced.   

 

I. If Owner prefers to accept Work which is not in 

accordance with the requirements of the Contract 

Documents, Owner may do so instead of requiring 

its removal and correction, in which case the 

Contract Sum may be reduced as appropriate and 

equitable.  

 

5.17  CLEAN UP  

 

Contractor shall at all times keep the Project site, 

including hauling routes, infrastructures, utilities, and 

storage areas, free from accumulations of waste materials.  

Before completing the Work, Contractor shall remove 

from the premises its rubbish, tools, scaffolding, 

equipment, and materials.  Upon completing the Work, 

Contractor shall leave the Project site in a clean, neat, and 

orderly condition satisfactory to Owner.  If Contractor 

fails to clean up as provided herein, and after reasonable 

notice from Owner, Owner may do so and the cost thereof 

shall be charged to Contractor.  

 

 

5.18 ACCESS TO WORK  

 

Contractor shall provide Owner and A/E access to the 

Work in progress wherever located.  

 

5.19 OTHER CONTRACTS 

 

Owner may undertake or award other contracts for 

additional work at or near the Project site.  Contractor 

shall reasonably cooperate with the other contractors and 

with Owner's employees and shall carefully adapt 

scheduling and perform the Work in accordance with 

these Contract Documents to reasonably accommodate 

the other work. 

 

 

5.20 SUBCONTRACTORS AND SUPPLIERS  

 

A. Before submitting the first Application for 

Payment, Contractor shall furnish in writing to 

Owner the names, addresses, and telephone 

numbers of all Subcontractors, as well as suppliers 

providing materials in excess of $2,500.  

Contractor shall utilize Subcontractors and 

suppliers which are experienced and qualified, and  

  meet the requirements of the Contract Documents, 

if any.  Contractor shall not utilize any 

Subcontractor or supplier to whom the Owner has a 

reasonable objection, and shall obtain Owner's 

written consent before making any substitutions or 

additions. 

 

B. All Subcontracts must be in writing.  By 

appropriate written agreement, Contractor shall 

require each Subcontractor, so far as applicable to 

the Work to be performed by the Subcontractor, to 

be bound to Contractor by terms of the Contract 

Documents, and to assume toward Contractor all 

the obligations and responsibilities which 

Contractor assumes toward Owner in accordance 

with the Contract Documents.  Each Subcontract 

shall preserve and protect the rights of Owner in 

accordance with the Contract Documents with 

respect to the Work to be performed by the 

Subcontractor so that subcontracting thereof will 

not prejudice such rights.  Where appropriate, 

Contractor shall require each Subcontractor to 

enter into similar agreements with Sub-

subcontractors. However, nothing in this paragraph 

shall be construed to alter the contractual relations 

between Contractor and its Subcontractors with 

respect to insurance or bonds.  

 

C. Contractor shall schedule, supervise, and 

coordinate the operations of all Subcontractors.  No 

Subcontracting of any of the Work shall relieve 

Contractor from its responsibility for the 

performance of the Work in accordance with the 

Contract Documents or any other obligations of the 

Contract Documents.  

 

D. Each subcontract agreement for a portion of the 

Work is hereby assigned by Contractor to Owner 

provided that:   

 

  1. The assignment is effective only after 

termination by Owner for cause pursuant to 

section 9.01 and only for those Subcontracts 

which Owner accepts by notifying the 

Subcontractor in writing; and   

 



 

  2. After the assignment is effective, Owner will 

assume all future duties and obligations toward 

the Subcontractor which Contractor assumed 

in the Subcontract. 

 

  3. The assignment is subject to the prior rights of 

the surety, if any, obligated under any bond 

provided in accordance with the Contract 

Documents.    

 

5.21 WARRANTY OF CONSTRUCTION  

 

A. In addition to any special warranties provided 

elsewhere in the Contract Documents, Contractor 

warrants that all Work conforms to the 

requirements of the Contract Documents and is free 

of any defect in equipment, material, or design 

furnished, or workmanship performed, by 

Contractor.    

 

B. With respect to all warranties, express or implied,  

for Work performed or materials furnished 

according to the Contract Documents, Contractor 

shall:    

 

  1. Obtain all warranties that would be given in 

normal commercial practice;   

 

  2. Require all warranties to be executed, in 

writing, for the benefit of Owner;   

 

  3. Enforce all warranties for the benefit of 

Owner, if directed by Owner; and  

 

  4. Be responsible to enforce any subcontractor's, 

manufacturer's, or supplier's warranty should 

they extend beyond the period specified in the 

Contract Documents.    

 

C. The obligations under this section shall survive 

Final Acceptance.    

 

5.22 INDEMNIFICATION  

 

A. Contractor shall defend, indemnify, and hold 

Owner and A/E harmless from and against all  

claims, demands, losses, damages, or costs, 

including but not limited to damages arising out of 

bodily injury or death to persons and damage to 

property, caused by or resulting from:  

 

  1. The sole negligence of Contractor or any of its 

Subcontractors; 

 

  2. The concurrent negligence of Contractor, or 

any Subcontractor, but only to the extent of the 

negligence of Contractor or such 

Subcontractor; and  

 

  3. The use of any design, process, or equipment 

which constitutes an infringement of any 

United States patent presently issued, or 

violates any other proprietary interest, 

including copyright, trademark, and trade 

secret.  

 

B. In any action against Owner and any other entity 

indemnified in accordance with this section, by any 

employee of Contractor, its Subcontractors, Sub-

subcontractors, agents, or anyone directly or 

indirectly employed by any of them, the 

indemnification obligation of this section shall not 

be limited by a limit on the amount or type of 

damages, compensation, or benefits payable by or 

for Contractor or any Subcontractor under RCW 

Title 51, the Industrial Insurance Act, or any other 

employee benefit acts.  In addition, Contractor 

waives immunity as to Owner and A/E only, in 

accordance with RCW Title 51. 

 

PART 6 - PAYMENTS AND COMPLETION  

 

6.01 CONTRACT SUM  

 

Owner shall pay Contractor the Contract Sum for 

performance of the Work, in accordance with the Contract 

Documents.  The Contract Sum shall include all taxes 

imposed by law and properly chargeable to the Project, 

including sales tax. 

 

6.02 SCHEDULE OF VALUES  

 

Before submitting its first Application for Payment, 

Contractor shall submit to Owner for approval a 

breakdown allocating the total Contract Sum to each 

principle category of work, in such detail as requested by 

Owner ("Schedule of Values"). The approved Schedule of 

Values shall include appropriate amounts for 

demobilization, record drawings, O&M manuals, and any 

other requirements for Project closeout, and shall be used 

by Owner as the basis for progress payments.  Payment 

for Work shall be made only for and in accordance with 

those items included in the Schedule of Values.  

 

6.03 APPLICATION FOR PAYMENT  

 

A. At monthly intervals, unless determined otherwise 

by Owner, Contractor shall submit to Owner an 

itemized Application for Payment for Work 

completed in accordance with the Contract 

Documents and the approved Schedule of Values.  

Each application shall be supported by such 

substantiating data as Owner may require.  



 

 

B. By submitting an Application for Payment, 

Contractor is certifying that all Subcontractors 

have been paid, less earned retainage in accordance 

with RCW 60.28.010, as their interests appeared in 

the last preceding certificate of payment.  By 

submitting an Application for Payment, Contractor 

is recertifying that the representations set forth in 

section 1.03 are true and correct, to the best of 

Contractor's knowledge, as of the date of the 

Application for Payment. 

 

C. At the time it submits an Application for Payment, 

Contractor shall analyze and reconcile, to the 

satisfaction of Owner, the actual progress of the 

Work with the Progress Schedule.    

 

 

D. If authorized by Owner, the Application for 

Payment may include request for payment for 

material delivered to the Project site and suitably 

stored, or for completed preparatory work.  

Payment may similarly be requested for material 

stored off the Project site, provided Contractor 

complies with or furnishes satisfactory evidence of 

the following:  

 

  1. The material will be placed in a warehouse 

that is structurally sound, dry, lighted and 

suitable for the materials to be stored; 

 

  2. The warehouse is located within a 10-mile 

radius of the Project.  Other locations may be 

utilized, if approved in writing, by Owner; 

 

  3. Only materials for the Project are stored within 

the warehouse (or a secure portion of a 

warehouse set aside for the Project); 

 

  4. Contractor furnishes Owner a certificate of 

insurance extending Contractor's insurance 

coverage for damage, fire, and theft to cover 

the full value of all materials stored, or in 

transit; 

 

  5. The warehouse (or secure portion thereof) is 

continuously under lock and key, and only 

Contractor's authorized personnel shall have 

access; 

 

  6. Owner shall at all times have the right of 

access in company of Contractor; 

 

  7. Contractor and its surety assume total 

responsibility for the stored materials; and 

 

  8. Contractor furnishes to Owner certified lists of 

materials stored, bills of lading, invoices, and 

other information as may be required, and 

shall also furnish notice to Owner when 

materials are moved from storage to the 

Project site.  

 

6.04 PROGRESS PAYMENTS  

 

A. Owner shall make progress payments, in such 

amounts as Owner determines are properly due, 

within 30 days after receipt of a properly executed 

Application for Payment.  Owner shall notify 

Contractor in accordance with RCW 39.76 if the  

 

 

  Application for Payment does not comply with the 

requirements of the Contract Documents. 

 

B. Owner shall retain 5% of the amount of each 

progress payment until 45 days after Final 

Acceptance and receipt of all documents required 

by law or the Contract Documents, including, at 

Owner's request, consent of surety to release of the 

retainage.  In accordance with RCW 60.28, 

Contractor may request that monies reserved be 

retained in a fund by Owner, deposited by Owner 

in a bank or savings and loan, or placed in escrow 

with a bank or trust company to be converted into 

bonds and securities to be held in escrow with 

interest to be paid to Contractor. Owner may  

permit Contractor to provide an appropriate bond 

in lieu of the retained funds.   

 

C. Title to all Work and materials covered by a 

progress payment shall pass to Owner at the time 

of such payment free and clear of all liens, claims, 

security interests, and encumbrances.  Passage of 

title shall not, however, relieve Contractor from 

any of its duties and responsibilities for the Work 

or materials, or waive any rights of Owner to insist 

on full compliance by Contractor with the Contract 

Documents. 

 

D. Payments due and unpaid in accordance with the 

Contract Documents shall bear interest as 

specified in RCW 39.76. 

 

6.05 PAYMENTS WITHHELD  

 

A. Owner may withhold or, on account of 

subsequently discovered evidence, nullify the 

whole or part of any payment to such extent as 

may be necessary to protect Owner from loss or 

damage for reasons including but not limited to:    

 



 

  1. Work not in accordance with the Contract 

Documents;  

 

  2. Reasonable evidence that the Work required 

by the Contract Documents cannot be 

completed for the unpaid balance of the 

Contract Sum;  

 

  3. Work by Owner to correct defective Work or 

complete the Work in accordance with section 

5.17;  

 

  4. Failure to perform in accordance with the 

Contract Documents; or 

 

  5. Cost or liability that may occur to Owner as 

the result of Contractor's fault or negligent acts 

or omissions.    

 

B. In any case where part or all of a payment is going 

to be withheld for unsatisfactory performance, 

Owner shall notify Contractor in accordance with 

RCW 39.76. 

 

6.06 RETAINAGE AND BOND CLAIM RIGHTS  

 

RCW chapters 39.08 and 60.28, concerning the rights and 

responsibilities of Contractor and Owner with regard to 

the performance and payment bonds and retainage, are 

made a part of the Contract Documents by reference as 

though fully set forth herein.  

 

6.07 SUBSTANTIAL COMPLETION  

 

Substantial Completion is the stage in the progress of the 

Work (or portion thereof designated and approved by 

Owner) when the construction is sufficiently complete, in 

accordance with the Contract Documents, so Owner can 

fully occupy the Work (or the designated portion thereof) 

for the use for which it is intended. All Work other than 

incidental corrective or punch list work shall be 

completed.  Substantial Completion shall not have been 

achieved if all systems and parts are not functional, if 

utilities are not connected and operating normally, if all 

required occupancy permits have not been issued, or if the 

Work is not accessible by normal vehicular and pedestrian 

traffic routes.  The date Substantial Completion is 

achieved shall be established in writing by Owner.  

Contractor may request an early date of Substantial 

Completion which must be approved by Change Order.  

Owner's occupancy of the Work or designated portion 

thereof does not necessarily indicate that Substantial 

Completion has been achieved.   

 

6.08 PRIOR OCCUPANCY  

 

A. Owner may, upon written notice thereof to 

Contractor, take possession of or use any 

completed or partially completed portion of the 

Work  ("Prior Occupancy") at any time prior to 

Substantial Completion.  Unless otherwise agreed 

in writing, Prior Occupancy shall not: be deemed 

an acceptance of any portion of the Work; 

accelerate the time for any payment to Contractor;  

  prejudice any rights of Owner provided by any 

insurance, bond, guaranty, or the Contract 

Documents; relieve Contractor of the risk of loss or 

any of the obligations established by the Contract 

Documents; establish a date for termination or 

partial termination of the assessment of liquidated 

damages; or constitute a waiver of claims.  

 

B. Notwithstanding anything in the preceding 

paragraph, Owner shall be responsible for loss of 

or damage to the Work resulting from Prior 

Occupancy.  Contractor's one year duty to repair 

and any system warranties shall begin on building 

systems activated and used by Owner as agreed in 

writing by Owner and Contractor.  

 

6.09 FINAL COMPLETION, ACCEPTANCE, AND 

PAYMENT  

 

A. Final Completion shall be achieved when the 

Work is fully and finally complete in accordance 

with the Contract Documents.  The date Final 

Completion is achieved shall be established by 

Owner in writing.    

 

B. Final Acceptance is the formal action of Owner 

acknowledging Final Completion.  Prior to Final 

Acceptance, Contractor shall, in addition to all 

other requirements in the Contract Documents, 

submit to Owner a written notice of any 

outstanding disputes or claims between Contractor 

and any of its Subcontractors, including the 

amounts and other details thereof.    Neither Final 

Acceptance, nor final payment, shall release 

Contractor or its sureties from any obligations of 

these Contract Documents or the Public Works 

Bond, or constitute a waiver of any claims by 

Owner arising from Contractor's failure to 

perform the Work in accordance with the Contract 

Documents.  

 

C. Acceptance of final payment by Contractor, or 

any Subcontractor, shall constitute a waiver and 

release to Owner of all claims by Contractor, or 

any such Subcontractor, for an increase in the 

Contract Sum or the Contract Time, and for every 

act or omission of Owner relating to or arising out 

of the Work, except for those Claims made in 



 

accordance with the procedures, including the 

time limits, set forth in part 8. 

 

PART 7 - CHANGES 

 

7.01 CHANGE IN THE WORK  

 

A. Owner may, at any time and without notice to 

Contractor's surety, order additions, deletions, 

revisions, or other changes in the Work.  These 

changes in the Work shall be incorporated into the 

Contract Documents through the execution of 

Change Orders.  If any change in the Work ordered 

by Owner causes an increase or decrease in the 

Contract Sum or the Contract Time, an equitable 

adjustment shall be made as provided in section 

7.02 or 7.03, respectively, and such adjustment(s) 

shall be incorporated into a Change Order.  

 

B. If Owner desires to order a change in the Work, it 

may request a written Change Order proposal from 

Contractor. Contractor shall submit a Change 

Order proposal within 14 days of the request from 

Owner, or within such other period as mutually 

agreed.  Contractor's Change Order proposal shall 

be full compensation for implementing the 

proposed change in the Work, including any 

adjustment in the Contract Sum or Contract Time, 

and including compensation for all delays in 

connection with such change in the Work and for 

any expense or inconvenience, disruption of 

schedule, or loss of efficiency or productivity 

occasioned by the change in the Work.  

 

C. Upon receipt of the Change Order proposal, or a 

request for equitable adjustment in the Contract 

Sum or Contract Time, or both, as provided in 

sections 7.02 and 7.03, Owner may accept or 

reject the proposal, request further documentation, 

or negotiate acceptable terms with Contractor.  

Pending agreement on the terms of the Change 

Order, Owner may direct Contractor to proceed 

immediately with the Change Order Work.  

Contractor shall not proceed with any change in 

the Work until it has obtained Owner's approval. 

All Work done pursuant to any Owner-directed 

change in the Work shall be executed in 

accordance with the Contract Documents.  

 

D. If Owner and Contractor reach agreement on the 

terms of any change in the Work, including any 

adjustment in the Contract Sum or Contract Time, 

such agreement shall be incorporated in a  

 

  Change Order.  The Change Order shall constitute 

full payment and final settlement of all claims for 

time and for direct, indirect, and consequential 

costs, including costs of delays, inconvenience, 

disruption of schedule, or loss of efficiency or 

productivity, related to any Work either covered 

or affected by the Change Order, or related to the 

events giving rise to the request for equitable 

adjustment. 

 

E. If Owner and Contractor are unable to reach 

agreement on the terms of any change in the 

Work, including any adjustment in the Contract 

Sum or Contract Time, Contractor may at any 

time in writing, request a final offer from Owner.  

Owner shall provide Contractor with its written 

response within 30 days of Contractor's request. 

Owner may also provide Contractor with a final 

offer at any time.  If Contractor rejects Owner's 

final offer, or the parties are otherwise unable to 

reach agreement, Contractor's only remedy shall 

be to file a Claim as provided in part 8.  

 

7.02 CHANGE IN THE CONTRACT SUM 

 

A. General Application 

 

  1. The Contract Sum shall only be changed by a 

Change Order. Contractor shall include any 

request for a change in the Contract Sum in its 

Change Order proposal.  

 

  2. If the cost of Contractor's performance is 

changed due to the fault or negligence of 

Owner, or anyone for whose acts Owner is 

responsible, Contractor shall be entitled to 

make a request for an equitable adjustment in 

the Contract Sum in accordance with the 

following procedure.  No change in the 

Contract Sum shall be allowed to the extent:  

Contractor's changed cost of performance is 

due to the fault or negligence of Contractor, or 

anyone for whose acts Contractor is 

responsible; the change is concurrently caused 

by Contractor and Owner; or the change is 

caused by an act of Force Majeure as defined 

in Section 3.05. 

 

   a. A request for an equitable adjustment in 

the Contract Sum shall be based on 

written notice delivered to Owner within 

7 days of the occurrence of the event  

    giving rise to the request.  For purposes 

of this part, "occurrence" means when 

Contractor knew, or in its diligent 

prosecution of the Work should have 

known, of the event giving rise to the 

request.   If Contractor believes it is 

entitled to an adjustment in the Contract 

Sum, Contractor shall immediately notify 



 

Owner and begin to keep and maintain 

complete, accurate, and specific daily 

records.  Contractor shall give Owner 

access to any such records and, if 

requested shall promptly furnish copies 

of such records to Owner.  

 

   b. Contractor shall not be entitled to any 

adjustment in the Contract Sum for any 

occurrence of events or costs that 

occurred more than 7 days before 

Contractor's written notice to Owner.  

The written notice shall set forth, at a 

minimum, a description of:  the event 

giving rise to the request for an equitable 

adjustment in the Contract Sum; the 

nature of the impacts to Contractor and 

its Subcontractors of any tier, if any; and 

to the extent possible the amount of the 

adjustment in Contract Sum requested. 

Failure to properly give such written 

notice shall, to the extent Owner’s 

interests are prejudiced, constitute a 

waiver of Contractor's right to an 

equitable adjustment.   

 

   c. Within 30 days of the occurrence of the 

event giving rise to the request, unless 

Owner agrees in writing to allow an 

additional period of time to ascertain 

more accurate data, Contractor shall 

supplement the written notice provided 

in accordance with subparagraph a. 

above with additional supporting data. 

Such additional data shall include, at a 

minimum: the amount of compensation 

requested, itemized in accordance with 

the procedure set forth herein; specific 

facts, circumstances, and analysis that 

confirms not only that Contractor 

suffered the damages claimed, but that 

the damages claimed were actually a 

result of the act, event, or condition 

complained of and that the Contract  

    Documents provide entitlement to an 

equitable adjustment to Contractor for 

such act, event, or condition; and 

documentation sufficiently detailed to 

permit an informed analysis of the 

request by Owner.  When the request for 

compensation relates to a delay, or other 

change in Contract Time, Contractor 

shall demonstrate the impact on the 

critical path, in accordance with section 

7.03C.  Failure to provide such 

additional information and 

documentation within the time allowed 

or within the format required shall, to the 

extent Owner's interests are prejudiced, 

constitute a waiver of Contractor's right 

to an equitable adjustment. 

 

   d. Pending final resolution of any request 

made in accordance with this paragraph, 

unless otherwise agreed in writing, 

Contractor shall proceed diligently with 

performance of the Work.  

 

   e. Any requests by Contractor for an 

equitable adjustment in the Contract Sum 

and in the Contract Time that arise out of 

the same event(s) shall be submitted 

together.  

 

   3. The value of any Work covered by a 

Change Order, or of any request for an 

equitable adjustment in the Contract 

Sum, shall be determined by one of the 

following methods:  

 

    a. On the basis of a fixed price as 

determined in paragraph 7.02B. 

 

    b. By application of unit prices to the 

quantities of the items involved as 

determined in paragraph 7.02C. 

 

    c. On the basis of time and material as 

determined in paragraph 7.02D.  

 

  4. When Owner has requested Contractor to 

submit a Change Order proposal, Owner may 

direct Contractor as to which method in 

subparagraph 3. above to use when submitting  

   its proposal.  Otherwise, Contractor shall 

determine the value of the Work,  or of a 

request for an equitable adjustment, on the 

basis of the fixed price method.  

 

B.  Change Order Pricing -- Fixed Price 

 

  When the fixed price method is used to determine 

the value of any Work covered by a Change Order, 

or of a request for an equitable adjustment in the 

Contract Sum, the following procedures shall 

apply:  

 

  1. Contractor's Change Order proposal, or request 

for adjustment in the Contract Sum, shall be 

accompanied by a complete itemization of the 

costs, including labor, material, subcontractor 

costs, and overhead and profit.  The costs shall 

be itemized in the manner set forth below, and 



 

shall be submitted on breakdown sheets in a 

form approved by Owner.  

 

  2. All costs shall be calculated based upon 

appropriate industry standard methods of 

calculating labor, material quantities, and 

equipment costs.  

 

  3. If any of Contractor's pricing assumptions are 

contingent upon anticipated actions of Owner, 

Contractor shall clearly state them in the 

proposal or request for an equitable 

adjustment.  

 

  4. The cost of any additive or deductive changes 

in the Work shall be calculated as set forth 

below, except that overhead and profit shall 

not be included on deductive changes in the 

Work.  Where a change in the Work involves 

additive and deductive work by the same 

Contractor or Subcontractor, small tools, 

overhead, profit, bond and insurance markups 

will apply to the net difference.  

 

  5. If the total cost of the change in the Work or 

request for equitable adjustment does not 

exceed $1,000, Contractor shall not be 

required to submit a breakdown if the 

description of the change in the Work or 

request for equitable adjustment is sufficiently 

definitive for Owner to determine fair value.  

 

  6. If the total cost of the change in the Work or 

request for equitable adjustment is between 

$1,000 and $2,500, Contractor may submit a 

breakdown in the following level of detail if 

the description of the change in the Work or if 

the request for equitable adjustment is 

sufficiently definitive to permit the Owner to 

determine fair value:  

 

   a. lump sum labor;  

 

   b. lump sum material;  

 

   c. lump sum equipment usage;  

 

   d. overhead and profit as set forth below; 

and 

 

   e. insurance and bond costs as set forth 

below. 

 

  7. Any request for adjustment of Contract Sum 

based upon the fixed price method shall 

include only the following items:  

 

   a. Craft labor costs:  These are the labor 

costs determined by multiplying the 

estimated or actual additional number of 

craft hours needed to perform the change 

in the Work by the hourly labor costs.  

Craft hours should cover direct labor, as 

well as indirect labor due to trade 

inefficiencies.  The hourly costs shall be 

based on the following: 

 

    (1) Basic wages and benefits:  

Hourly rates and benefits as 

stated on the Department of 

Labor and Industries approved 

"statement of intent to pay 

prevailing wages."  Direct 

supervision shall be a reasonable 

percentage not to exceed 15% of 

the cost of direct labor. No 

supervision markup shall be 

allowed for a working 

supervisor's hours. 

 

    (2) Worker's insurance:  Direct 

contributions to the state of 

Washington for industrial  

     insurance; medical aid; and 

supplemental pension, by the 

class and rates established by the 

Department of Labor and 

Industries.  

 

    (3) Federal insurance:  Direct 

contributions required by the 

Federal Insurance Compensation 

Act; Federal Unemployment Tax 

Act; and the State 

Unemployment Compensation 

Act.  

 

    (4) Travel allowance: Travel 

allowance and/or subsistence, if 

applicable, not exceeding those 

allowances established by 

regional labor union agreements, 

which are itemized and identified 

separately. 

 

    (5) Safety:  Cost incurred due to the 

Washington Industrial Safety and 

Health Act, which shall be a 

reasonable percentage not to 

exceed 2% of the sum of the 

amounts calculated in (1), (2), 

and (3) above.  

 



 

   b. Material costs:  This is an itemization of 

the quantity and cost of materials needed 

to perform the change in the Work.  

Material costs shall be developed first 

from actual known costs, second from 

supplier quotations or if these are not 

available, from standard industry pricing 

guides.  Material costs shall consider all 

available discounts.  Freight costs, express 

charges, or special delivery charges, shall 

be itemized.  

 

   c. Equipment costs:  This is an itemization 

of the type of equipment and the estimated 

or actual length of time the construction 

equipment appropriate for the Work is or 

will be used on the change in the Work. 

Costs will be allowed for construction 

equipment only if used solely for the 

changed Work, or for additional rental 

costs actually incurred by the Contractor.  

Equipment charges shall be  

    computed on the basis of actual invoice 

costs or if owned, from the current edition 

of one of the following sources:  

 

    (1) Associated General Contractors - 

Washington State Department of 

Transportation (AGC WSDOT) 

Equipment Rental Agreement; 

1987 edition. 

 

    (2) The state of Washington Utilities 

and Transportation Commission 

for trucks used on highways.  

 

    (3) The National Electrical 

Contractors Association for 

equipment used on electrical 

work.  

 

    (4) The Mechanical Contractors 

Association of America for 

equipment used on mechanical 

work.  

 

  The Data Quest Rental Rate (Blue Book) 

shall be used as a basis for establishing 

rental rates of equipment not listed in the 

above sources.  The maximum rate for 

standby equipment shall not exceed that 

shown in the AGC WSDOT Equipment 

Rental Agreement, 1987 edition. 

 

  d. Allowance for small tools, expendables & 

consumable supplies:  Small tools consist 

of tools which cost $250 or less and are 

normally furnished by the performing 

contractor.  The maximum rate for small 

tools shall not exceed the following:  

 

    (1) For Contractor, 3% of direct 

labor costs.  

 

    (2) For Subcontractors, 5% of direct 

labor costs.  

 

   Expendables and consumable supplies directly 

associated with the change in Work must be 

itemized.  

 

e.  Subcontractor costs:  This is defined as 

payments Contractor makes to Subcontractors 

for changed Work performed by 

Subcontractors of any tier.  The 

Subcontractors' cost of Work shall be 

calculated and itemized in the same manner as 

prescribed herein for Contractor.  

 

f.  Allowance for overhead:  This is defined as 

costs of any kind attributable to direct and 

indirect delay, acceleration, or impact, added 

to the total cost to Owner of any change in the 

Contract Sum but not to the cost of any change 

in the Contract Time for which contractor has 

been compensated pursuant to the conditions 

set forth in Section 7.03.  This allowance shall 

compensate Contractor for all noncraft labor, 

temporary construction facilities, field 

engineering, schedule updating, as-built 

drawings, home office cost, B&O taxes, office 

engineering, estimating costs, additional 

overhead because of extended time, and any 

other cost incidental to the change in the 

Work.  It shall be strictly limited in all cases to 

a reasonable amount, mutually acceptable, or 

if none can be agreed upon to an amount not to 

exceed the rates below: 

 

 

 (1).  For projects where the Contract Award 

Amount is under $3 million, the following 

shall apply: 

 

    (a) For Contractor, for any Work 

actually performed by 

Contractor’s own forces, 16% of 

the first $50,000 of the cost, and 

4% of the remaining cost, if any. 

 

    (b) For each Subcontractor 

(including lower tier 

subcontractors), for any Work 

actually performed by its own 



 

forces, 16% of the first $50,000 

of the cost, and 4% of the 

remaining cost, if any. 

 

    (c) For Contractor, for any work 

performed by its 

Subcontractor(s), 6% of the first 

$50,000 of the amount due each 

Subcontractor, and 4% of the 

remaining amount if any. 

 

    (d) For each Subcontractor, for any 

Work performed by its 

Subcontractor(s) of any lower  

     tier, 4% of the first $50,000 of 

the amount due the sub-

Subcontractor, and 2% of the 

remaining amount if any. 

 

    (e) The cost to which overhead is to 

be applied shall be determined in 

accordance with subparagraphs 

a.-e. above. 

 

 (2). For projects where the Contract Award 

Amount is equal to or exceeds $3 

million, the following shall apply: 

 

    (a) For Contractor, for any Work 

actually performed by  

     Contractor's own forces,12% of 

the first $50,000 of the cost, and 

4% of the remaining cost, if any.  

 

    (b) For each Subcontractor 

(including lower tier 

subcontractors), for any Work 

actually performed by its own 

forces, 12% of the first $50,000 

of the cost, and 4% of the 

remaining cost, if any.  

 

    (c) For Contractor, for any Work 

performed by its 

Subcontractor(s), 4% of the first 

$50,000 of the amount due each 

Subcontractor, and 2% of the 

remaining amount if any.  

 

    (d) For each Subcontractor, for any 

Work performed by its 

Subcontractor(s) of any lower 

tier, 4% of the first $50,000 of 

the amount due the sub-

Subcontractor, and 2% of the 

remaining amount if any. 

 

    (e) The cost to which overhead is to 

be applied shall be determined in 

accordance with subparagraphs 

a.- e. above. 

 

 

   g. Allowance for profit:  This is an amount 

to be added to the cost of any change in 

contract sum, but not to the cost of 

change in Contract Time for which 

contractor has been compensated 

pursuant to the conditions set forth in 

section 7.03.  It shall be limited to a 

reasonable amount, mutually acceptable, 

or if none can be agreed upon, to an 

amount not to exceed the rates below: 

 

    (1) For Contractor or Subcontractor 

of any tier for work performed by 

their forces, 6% of the cost 

developed in accordance with 

7.02 b. 7a.- e. above. 

 

    (2) For Contractor or Subcontractor 

of any tier for work performed by 

a subcontractor of a lower tier, 

4% of the Subcontractor cost 

developed in accordance with 

7.02 b. 7a. - h. 

 

   h. Cost of change in insurance or bond 

premium:  This is defined as:  

 

    (1) Contractor's liability insurance:  

The cost of any changes in 

Contractor's liability insurance 

arising directly from execution of 

the Change Order; and   

 

    (2) Public works bond:  The cost of 

the additional premium for 

Contractor's bond arising directly 

from the changed Work.  

 

The costs of any change in insurance or bond premium 

shall be added after overhead and allowance for profit are 

calculated in accordance with subparagraph f. and g. 

above.  

 

C. Change Order Pricing -- Unit Prices 

 

1. Whenever Owner authorizes Contractor to perform 

Work on a unit-price basis, Owner's authorization 

shall clearly state:  

 

   a. Scope of work to be performed;  

 



 

   b. Type of reimbursement including pre-

agreed rates for material quantities; and 

 

   c. Cost limit of reimbursement.  

 

  2. Contractor shall: 

 

   a. Cooperate with Owner and assist in 

monitoring the Work being performed.  

As requested by Owner, Contractor shall 

identify workers assigned to the Change 

Order Work and areas in which they are 

working; 

 

   b. Leave access as appropriate for quantity 

measurement; and 

 

   c. Not exceed any cost limit(s) without 

Owner's prior written approval.  

 

  3. Contractor shall submit costs in accordance 

with paragraph 7.02B. and satisfy the 

following requirements:  

 

   a. Unit prices shall include reimbursement 

for all direct and indirect costs of the 

Work, including overhead and profit, and 

bond and insurance costs; and 

 

   b. Quantities must be supported by field 

measurement statements signed by 

Owner.  

 

D. Change Order Pricing -- Time-and-Material Prices 

 

  1. Whenever Owner authorizes Contractor to 

perform Work on a time-and-material basis, 

Owner's authorization shall clearly state:  

 

   a. Scope of Work to be performed; 

 

   b. Type of reimbursement including pre-

agreed rates, if any, for material quantities 

or labor; and 

 

   c. Cost limit of reimbursement.  

 

  2. Contractor shall: 

 

   a. Cooperate with Owner and assist in 

monitoring the Work being performed.  

As requested by Owner, identify workers 

assigned to the Change Order Work and 

areas in which they are working; 

 

   b. Identify on daily time sheets all labor 

performed in accordance with this 

authorization.  Submit copies of daily time 

sheets within 2 working days for Owner's 

review; 

 

   c. Leave access as appropriate for quantity 

measurement; 

 

   d. Perform all Work in accordance with this 

section as efficiently as possible; and 

 

   e. Not exceed any cost limit(s) without 

Owner's prior written approval. 

 

  3. Contractor shall submit costs in accordance 

with paragraph 7.02B and additional 

verification supported by:  

 

 

   a. Labor detailed on daily time sheets; and 

 

   b. Invoices for material. 

 

7.03 CHANGE IN THE CONTRACT TIME  

 

A. The Contract Time shall only be changed by a 

Change Order. Contractor shall include any request 

for a change in the Contract Time in its Change 

Order proposal.  

 

B. If the time of Contractor's performance is changed 

due to an act of Force Majeure, or due to the fault 

or negligence of Owner or anyone for whose acts 

Owner is responsible, Contractor shall be entitled 

to make a request for an equitable adjustment in the 

Contract Time in accordance with the following 

procedure.  No adjustment in the Contract Time 

shall be allowed to the extent Contractor's changed 

time of performance is due to the fault or 

negligence of Contractor, or anyone for whose acts 

Contractor is responsible. 

 

  1. A request for an equitable adjustment in the 

Contract Time shall be based on written notice 

delivered within 7 days of the occurrence of 

the event giving rise to the request.  If 

Contractor believes it is entitled to adjustment 

of Contract Time, Contractor shall 

immediately notify Owner and begin to keep 

and maintain complete, accurate, and specific 

daily records.  Contractor shall give Owner 

access to any such record and if requested,  

   shall promptly furnish copies of such record to 

Owner.  

 

 2.  Contractor shall not be entitled to an 

adjustment in the Contract Time for any events 

that occurred more than 7 days before 



 

Contractor's written notice to Owner.  The 

written notice shall set forth, at a minimum, a 

description of: the event giving rise to the 

request for an equitable adjustment in the 

Contract Time; the nature of the impacts to 

Contractor and its Subcontractors of any tier, if 

any; and to the extent possible the amount of 

the adjustment in Contract Time requested.  

Failure to properly give such written notice  

   shall, to the extent Owner's interests are 

prejudiced, constitute a waiver of Contractor's 

right to an equitable adjustment.  

 

  3. Within 30 days of the occurrence of the event 

giving rise to the request, unless Owner agrees 

in writing to allow an additional period of time 

to ascertain more accurate data, Contractor 

shall supplement the written notice provided in 

accordance with subparagraph 7.03B.2 with 

additional supporting data.  Such additional 

data shall include, at a minimum:  the amount 

of delay claimed, itemized in accordance with 

the procedure set forth herein; specific facts, 

circumstances, and analysis that confirms not 

only that Contractor suffered the delay 

claimed, but that the delay claimed was 

actually a result of the act, event, or condition 

complained of, and that the Contract 

Documents provide entitlement to an equitable 

adjustment in Contract Time for such act, 

event, or condition; and supporting 

documentation sufficiently detailed to permit 

an informed analysis of the request by Owner.  

Failure to provide such additional information 

and documentation within the time allowed or 

within the format required shall, to the extent 

Owner's interests are prejudiced, constitute a 

waiver of Contractor's right to an equitable 

adjustment. 

 

  4. Pending final resolution of any request in 

accordance with this paragraph, unless 

otherwise agreed in writing, Contractor shall 

proceed diligently with performance of the 

Work.  

 

C. Any change in the Contract Time covered by a 

Change Order, or based on a request for an 

equitable adjustment in the Contract Time, shall be 

limited to the change in the critical path of 

Contractor's schedule attributable to the change of 

Work or event(s) giving rise to the request for 

equitable adjustment.  Any Change Order proposal 

or request for an adjustment in the Contract Time 

shall demonstrate the impact on the critical path of 

the schedule.  Contractor shall be responsible for 

showing clearly on the Progress Schedule that the 

change or event:  had a specific impact on the 

critical path, and except in case of concurrent 

delay, was the sole cause of such impact; and could 

not have been avoided by resequencing of the 

Work or other reasonable alternatives. 

 

D. Contractor may request compensation for the cost 

of a change in Contract Time in accordance with 

this paragraph, 7.03D, subject to the following 

conditions: 

 

  1. The change in Contract Time shall solely be 

caused by the fault or negligence of Owner or 

A/E; 

 

  2. Compensation under this paragraph is limited 

to changes in Contract Time for which 

Contractor is not entitled to be compensated 

under section 7.02; 

 

  3. Contractor shall follow the procedure set forth 

in paragraph 7.03B; 

 

  4. Contractor shall establish the extent of the 

change in Contract Time in accordance with 

paragraph 7.03C; and 

 

  5. The daily cost of any change in Contract Time 

shall be limited to the items below, less funds 

that may have been paid pursuant to a change 

in the Contract Sum that contributed to this 

change in Contract Time: 

 

   a. cost of nonproductive field supervision or 

  labor extended because of the delay; 

 

  b. cost of weekly meetings or similar 

   indirect activities extended because of the   delay; 

 

   c. cost of temporary facilities or equipment 

    rental extended because of the delay; 

 

   d. cost of insurance extended because of the  

    delay; 

 

   e. general and administrative overhead in  

    an amount to be agreed upon, but not to  

    exceed 3% of Contract Sum divided by  

    the Contract Time for each day of the  

    delay. 

 

PART 8 - CLAIMS AND DISPUTE RESOLUTION  

 

8.01 CLAIMS PROCEDURE  

 

A. If the parties fail to reach agreement on the terms 

of any Change Order for Owner-directed Work as 



 

provided in section 7.01, or on the resolution of 

any request for an equitable adjustment in the 

Contract Sum as provided in section 7.02 or the 

Contract Time as provided in section 7.03, 

Contractor's only remedy shall be to file a Claim 

with Owner as provided in this section.  

 

B. Contractor shall file its Claim within the earlier of:  

120 days from Owner's final offer in accordance 

with either paragraph 7.01E or the date of Final 

Acceptance.  

 

C. The Claim shall be deemed to cover all changes in 

cost and time (including direct, indirect, impact, 

and consequential) to which Contractor may be 

entitled.  It shall be fully substantiated and 

documented.  At a minimum, the Claim shall 

contain the following information:  

 

  1. A detailed factual statement of the Claim for 

additional compensation and time, if any, 

providing all necessary dates, locations, and 

items of Work affected by the Claim; 

 

  2. The date on which facts arose which gave rise 

to the Claim 

 

  3. The name of each employee of Owner or A/E 

knowledgeable about the Claim; 

 

  4. The specific provisions of the Contract 

Documents which support the Claim; 

 

  5. The identification of any documents and the 

substance of any oral communications that 

support the Claim; 

 

  6. Copies of any identified documents, other than 

the Contract Documents, that support the 

Claim; 

 

  7. If an adjustment in the Contract Time is 

sought: the specific days and dates for which it 

is sought; the specific reasons Contractor 

believes an extension in the Contract Time  

   should be granted; and Contractor's analysis of 

its Progress Schedule to demonstrate the 

reason for the extension in Contract Time; 

 

  8. If an adjustment in the Contract Sum is sought, 

the exact amount sought and a breakdown of 

that amount into the categories set forth in, and 

in the detail required by, section 7.02; and 

 

  9. A statement certifying, under penalty of 

perjury, that the Claim is made in good faith, 

that the supporting cost and pricing data are 

true and accurate to the best of Contractor's 

knowledge and belief, that the Claim is fully 

supported by the accompanying data, and that 

the amount requested accurately reflects the 

adjustment in the Contract Sum or Contract 

Time for which Contractor believes Owner is 

liable. 

 

D. After Contractor has submitted a fully documented 

Claim that complies with all applicable provisions 

of parts 7 and 8, Owner shall respond, in writing, to 

Contractor as follows:  

 

  1. If the Claim amount is less than $50,000, with 

a decision within 60 days from the date the 

Claim is received; or 

 

  2. If the Claim amount is $50,000 or more, with a 

decision within 60 days from the date the 

Claim is received, or with notice to Contractor 

of the date by which it will render its decision.  

Owner will then respond with a written 

decision in such additional time.  

 

E. To assist in the review of Contractor's Claim, 

Owner may visit the Project site, or request 

additional information, in order to fully evaluate 

the issues raised by the Claim.  Contractor shall 

proceed with performance of the Work pending 

final resolution of any Claim.  Owner's written 

decision as set forth above shall be final and 

conclusive as to all matters set forth in the Claim, 

unless Contractor follows the procedure set forth in 

section 8.02.  

 

F. Any Claim of the Contractor against the Owner for 

damages, additional compensation, or additional 

time, shall be conclusively deemed to have been 

waived by the Contractor unless timely made in 

accordance with the requirements of this section. 

 

8.02 ARBITRATION  

 

A. If Contractor disagrees with Owner's decision 

rendered in accordance with paragraph 8.01D, 

Contractor shall provide Owner with a written 

demand for arbitration.  No demand for arbitration 

of any such Claim shall be made later than 30 days  

  after the date of Owner's decision on such Claim; 

failure to demand arbitration within said 30 day 

period shall result in Owner's decision being final 

and binding upon Contractor and its 

Subcontractors.  

 

B. Notice of the demand for arbitration shall be filed 

with the American Arbitration Association (AAA), 

with a copy provided to Owner.  The parties shall 



 

negotiate or mediate under the Voluntary 

Construction Mediation Rules of the AAA, or 

mutually acceptable service, before seeking 

arbitration in accordance with the Construction 

Industry Arbitration Rules of AAA as follows: 

 

  1. Disputes involving $30,000 or less shall be 

conducted in accordance with the Northwest 

Region Expedited Commercial Arbitration 

Rules; or 

 

  2. Disputes over $30,000 shall be conducted in 

accordance with the Construction Industry 

Arbitration Rules of the AAA, unless the 

parties agree to use the expedited rules.  

 

C. All Claims arising out of the Work shall be 

resolved by arbitration.  The judgment upon the 

arbitration award may be entered, or review of the 

award may occur, in the superior court having 

jurisdiction thereof.  No independent legal action 

relating to or arising from the Work shall be 

maintained.  

 

D. Claims between Owner and Contractor, Contractor 

and its Subcontractors, Contractor and A/E, and 

Owner and A/E shall, upon demand by Owner, be 

submitted in the same arbitration or mediation.  

 

E. If the parties resolve the Claim prior to arbitration 

judgment, the terms of the resolution shall be 

incorporated in a Change Order.  The Change  

  Order shall constitute full payment and final 

settlement of the Claim, including all claims for 

time and for direct, indirect, or consequential costs, 

including costs of delays, inconvenience, 

disruption of schedule, or loss of efficiency or 

productivity.  

 

8.03 CLAIMS AUDITS  

 

A. All Claims filed against Owner shall be subject to 

audit at any time following the filing of the Claim. 

Failure of Contractor, or Subcontractors of any tier, 

to maintain and retain sufficient records to allow 

Owner to verify all or a portion of the Claim or to 

permit Owner access to the books and records of 

Contractor, or Subcontractors of any tier, shall 

constitute a waiver of the Claim and shall bar any 

recovery.   

 

B. In support of Owner audit of any Claim, Contractor 

shall, upon request, promptly make available to 

Owner the following documents:  

 

  1. Daily time sheets and supervisor's daily 

reports;  

 

  2. Collective bargaining agreements;  

 

  3. Insurance, welfare, and benefits records;  

  4. Payroll registers;  

 

  5. Earnings records;  

 

  6. Payroll tax forms;  

 

  7. Material invoices, requisitions, and delivery 

confirmations;  

 

  8. Material cost distribution worksheet;  

 

  9. Equipment records (list of company 

equipment, rates, etc.);  

 

  10. Vendors', rental agencies', Subcontractors', and 

agents' invoices;  

 

  11. Contracts between Contractor and each of its 

Subcontractors, and all lower-tier 

Subcontractor contracts and supplier contracts;  

 

  12. Subcontractors' and agents' payment 

certificates; 

 

  13. Cancelled checks (payroll and vendors);  

 

  14. Job cost report, including monthly totals; 

 

  15. Job payroll ledger;  

 

  16. Planned resource loading schedules and 

summaries; 

 

  17. General ledger;  

 

  18. Cash disbursements journal;  

 

  19. Financial statements for all years reflecting the 

operations on the Work.  In addition, the 

Owner may require, if it deems it appropriate, 

additional financial statements for 3 years 

preceding execution of the Work;  

 

  20. Depreciation records on all company 

equipment whether these records are 

maintained by the company involved, its 

accountant, or others;  

 

  21. If a source other than depreciation records is 

used to develop costs for Contractor's internal 

purposes in establishing the actual cost of 

owning and operating equipment, all such 

other source documents;  



 

 

  22. All nonprivileged documents which relate to 

each and every Claim together with all 

documents which support the amount of any 

adjustment in Contract Sum or Contract Time 

sought by each Claim;  

 

  23. Work sheets or software used to prepare the 

Claim establishing the cost components for 

items of the Claim including but not limited to 

labor, benefits and insurance, materials, 

equipment, Subcontractors, all documents 

which establish the time periods, individuals 

involved, the hours for the individuals, and the 

rates for the individuals; and 

 

  24. Work sheets, software, and all other 

documents used by Contractor to prepare its 

bid.  

 

C.  The audit may be performed by employees of 

Owner or a representative of Owner.  

Contractor, and its Subcontractors, shall 

provide adequate facilities acceptable to 

Owner, for the audit during normal business 

hours.  Contractor, and all Subcontractors, 

shall make a good faith effort to cooperate 

with Owner's auditors.  

 

PART 9 - TERMINATION OF THE WORK 

 

9.01 TERMINATION BY OWNER FOR CAUSE  

 

A. Owner may, upon 7 days written notice to 

Contractor and to its surety, terminate (without 

prejudice to any right or remedy of Owner) the 

Work, or any part of it, for cause upon the 

occurrence of any one or more of the following 

events:  

 

  1. Contractor fails to prosecute the Work or any 

portion thereof with sufficient diligence to 

ensure Substantial Completion of the Work 

within the Contract Time;  

 

  2. Contractor is adjudged bankrupt, makes a 

general assignment for the benefit of its 

creditors, or a receiver is appointed on account 

of its insolvency;  

 

  3. Contractor fails in a material way to replace or 

correct Work not in conformance with the 

Contract Documents;  

 

  4. Contractor repeatedly fails to supply  skilled 

workers or proper materials or equipment;  

 

  5. Contractor repeatedly fails to make prompt 

payment due to Subcontractors or for labor;   

 

  6. Contractor materially disregards or fails to 

comply with laws, ordinances, rules, 

regulations, or orders of any public authority 

having jurisdiction; or  

 

  7. Contractor is otherwise in material breach of 

any provision of the Contract Documents.  

 

B. Upon termination, Owner may at its option:  

 

  1. Take possession of the Project site and take 

possession of or use all materials, equipment, 

tools, and construction equipment and 

machinery thereon owned by Contractor to 

maintain the orderly progress of, and to finish, 

the Work; 

 

  2. Accept assignment of subcontracts pursuant to 

section 5.21; and 

 

  3. Finish the Work by whatever other reasonable 

method it deems expedient. 

 

C. Owner's rights and duties upon termination are 

subject to the prior rights and duties of the surety, 

if any, obligated under any bond provided in 

accordance with the Contract Documents. 

 

D. When Owner terminates the Work in accordance 

with this section, Contractor shall take the actions 

set forth in paragraph 9.02B, and shall not be 

entitled to receive further payment until the Work 

is accepted.  

 

E. If the unpaid balance of the Contract Sum exceeds 

the cost of finishing the Work, including 

compensation for A/E's services and expenses 

made necessary thereby and any other extra costs 

or damages incurred by Owner in completing the 

Work, or as a result of Contractor's actions, such 

excess shall be paid to Contractor.  If such costs 

exceed the unpaid balance, Contractor shall pay the 

difference to Owner.  These obligations for 

payment shall survive termination.  

 

F. Termination of the Work in accordance with this 

section shall not relieve Contractor or its surety of 

any responsibilities for Work performed.    

 

G. If Owner terminates Contractor for cause, and it is 

later determined that none of the circumstances set 

forth in paragraph 9.01A exist, then such 

termination shall be deemed a termination for 

convenience pursuant to section 9.02.  



 

 

9.02 TERMINATION BY OWNER FOR 

CONVENIENCE  

 

A. Owner may, upon written notice, terminate 

(without prejudice to any right or remedy of 

Owner) the Work, or any part of it, for the 

convenience of Owner.  

 

B. Unless Owner directs otherwise, after receipt of a 

written notice of termination for either cause or 

convenience, Contractor shall promptly:  

 

  1. Stop performing Work on the date and as 

specified in the notice of termination; 

 

  2. Place no further orders or subcontracts for 

materials, equipment, services or facilities,  

 

   except as may be necessary for completion of 

such portion of the Work as is not terminated; 

 

  3. Cancel all orders and subcontracts, upon terms 

acceptable to Owner, to the extent that they 

relate to the performance of Work terminated; 

 

  4. Assign to Owner all of the right, title, and 

interest of Contractor in all orders and 

subcontracts; 

 

  5. Take such action as may be necessary or as 

directed by Owner to preserve and protect the 

Work, Project site, and any other property 

related to this Project in the possession of 

Contractor in which Owner has an interest; 

and 

 

  6. Continue performance only to the extent not 

terminated.  

 

C. If Owner terminates the Work or any portion 

thereof for convenience, Contractor shall be 

entitled to make a request for an equitable 

adjustment for its reasonable direct costs incurred 

prior to the effective date of the termination, plus a 

reasonable allowance for overhead and profit on 

Work performed prior to termination, plus the 

reasonable administrative costs of the termination, 

but shall not be entitled to any other costs or 

damages, whatsoever, provided however, the total 

sum payable upon termination shall not exceed the 

Contract Sum reduced by prior payments.  

Contractor shall be required to make its request in 

accordance with the provisions of part 7. 

 

D. If Owner terminates the Work or any portion 

thereof for convenience, the Contract Time shall be 

adjusted as determined by Owner. 

 

PART 10 - MISCELLANEOUS PROVISIONS  

 

10.01 GOVERNING LAW  

 

The Contract Documents and the rights of the parties 

herein shall be governed by the laws of the state of 

Washington.  Venue shall be in the county in which 

Owner's principal place of business is located, unless 

otherwise specified.    

 

10.02 SUCCESSORS AND ASSIGNS  

 

Owner and Contractor respectively bind themselves, their 

partners, successors, assigns, and legal representatives to 

the other party hereto and to partners, successors, assigns, 

and legal representatives of such other party in respect to 

covenants, agreements, and obligations contained in the 

Contract Documents. Neither party shall assign the Work 

without written consent of the other, except that 

Contractor may assign the Work for security purposes, to 

a bank or lending institution authorized to do business in 

the state of Washington.  If either party attempts to make 

such an assignment without such consent, that party shall 

nevertheless remain legally responsible for all obligations 

set forth in the Contract Documents.  

 

10.03 MEANING OF WORDS  

 

Unless otherwise stated in the Contract Documents, words 

which have well-known technical or construction industry 

meanings are used in the Contract Documents in 

accordance with such recognized meanings.  Reference to 

standard specifications, manuals, or codes of any 

technical society, organization, or association, or to the 

code of any governmental authority, whether such 

reference be specific or by implication, shall be to the 

latest standard specification, manual, or code in effect on 

the date for submission of bids, except as may be 

otherwise specifically stated.  Wherever in these 

Drawings and Specifications an article, device, or piece of 

equipment is referred to in the singular manner, such 

reference shall apply to as many such articles as are 

shown on the drawings, or required to complete the 

installation.  

 

10.04 RIGHTS AND REMEDIES  

 

No action or failure to act by Owner or A/E shall 

constitute a waiver of a right or duty afforded them under 

the Contract Documents, nor shall such action or failure  

to act constitute approval of an acquiescence in a breach 

therein, except as may be specifically agreed in writing.    

 



 

10.05 CONTRACTOR REGISTRATION  

 

Pursuant to RCW 39.06, Contractor shall be registered or 

licensed as required by the laws of the State of 

Washington, including but not limited to RCW 18.27.    

 

10.06 TIME COMPUTATIONS  

 

When computing any period of time, the day of the event 

from which the period of time begins shall not be 

counted.  The last day is counted unless it falls on a 

weekend or legal holiday, in which event the period runs 

until the end of the next day that is not a weekend or 

holiday.  When the period of time allowed is less than 7 

days, intermediate Saturdays, Sundays, and legal holidays 

are excluded from the computation.    

 

10.07 RECORDS RETENTION  

 

The wage, payroll, and cost records of Contractor, and its 

Subcontractors, and all records subject to audit in 

accordance with section 8.03, shall be retained for a 

period of not less than 6 years after the date of Final 

Acceptance.  

 

10.08 THIRD-PARTY AGREEMENTS  

 

The Contract Documents shall not be construed to create 

a contractual relationship of any kind between:  A/E and 

Contractor; Owner and any Subcontractor; or any persons 

other than Owner and Contractor.  

 

10.09 ANTITRUST ASSIGNMENT  

 

Owner and Contractor recognize that in actual economic 

practice, overcharges resulting from antitrust violations 

are in fact usually borne by the purchaser.  Therefore, 

Contractor hereby assigns to Owner any and all claims for 

such overcharges as to goods, materials, and equipment 

purchased in connection with the Work performed in 

accordance with the Contract Documents, except as to 

overcharges which result from antitrust violations 

commencing after the Contract Sum is established and 

which are not passed on to Owner under a Change Order.  

Contractor shall put a similar clause in its Subcontracts, 

and require a similar clause in its sub-Subcontracts, such 

that all claims for such overcharges on the Work are 

passed to Owner by Contractor. 
 
 

SPECIAL CONDITIONS 
 
 
A. Definitions 
 

The COUNTY is the recipient of CONTRACTOR'S 
services, and at all times acts through its Board of County 
Commissioners.  The Contact Officer of the COUNTY 
will be the Director of Central  Services or designee. 
 
Contractor Registration 
 
The CONTRACTOR agrees and covenants to furnish 
unto the COUNTY proper evidence that the 
CONTRACTOR has fully complied with the State 
Licensing Law. 
 
CONTRACTOR shall include his contractor's license 
number in the space provided on the front page of this 
Agreement. 
 
C.     Non-Discrimination (Lewis County Funds) 
The CONTRACTOR should be aware that public funds 
are being used to assist in this project.  During the 
performance of this contract, the CONTRACTOR agrees 
as follows: 
 
1 . The CONTRACTOR will not discriminate against 

any employee or applicant for employment 
because of race, creed, color, or national origin.  
Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or 
transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms 
of compensation; and selection for training, 
including apprenticeship.  The CONTRACTOR 
agrees to post in conspicuous places, available to 
employees and applicants for employment, notices 
to be provided by the contracting officer setting 
forth the provisions of this non-discrimination 
clause. 

 
2. The CONTRACTOR will, in all solicitations or 

advertisements for employees placed by or on 
behalf of the CONTRACTOR, state that all 
qualified applicants will receive consideration for 
employment without regard to race, creed, color, 
or national origin. 

 
3. The CONTRACTOR will send to each labor union 

or representative of workers with which he has a 
collective bargaining agreement or other contract 
or understanding, notice to be provided by the 
agency contracting officer, advising the labor union 
or worker's representative of the contractor's 
commitments under Section 202 or Executive 
Order No. 11246 of September 24, 1965, and shall 
post copies of the notice in a conspicuous place 
available to employees and applicants for 
employment. 

 
4. The CONTRACTOR will comply with all 

provisions of Executive Order No. 11246 of 



 

September 24, 1965, and of the rules, regulations 
and relevant orders of the Secretary of Labor. 

 
5. The CONTRACTOR will furnish all information 

and reports required by Executive Order No. 
11246 of September 24, 1965, and by the rules, 
regulations, and orders of the Secretary of Labor, 
or pursuant thereto, and will permit access to his 
books and records for purposes of investigation to 
ascertain compliance with such rules, regulations 
and orders 

 
6. In the event of the CONTRACTOR'S non-

compliance with the non-discrimination clauses of 
this contract or with any such rules, regulations, or 
orders, this contract may be canceled, terminated or 
suspended in whole or in part and the contract may 
be declared ineligible for further government 
contracts in accordance with procedures authorized 
in Executive Order No. 11246 of September 24, 
1965, and such other sanctions may be imposed 
and remedies invoked as provided in Executive 
Order No. 11246 of September 24, 1 965, or by 
rule, regulation or order of the Secretary of Labor, 
or as otherwise provided by law. 

 
7. The CONTRACTOR will include the provisions of 

Paragraphs (1) through (7) in every sub-contract or 
purchase order unless exempted by rules, 
regulations or orders of the Secretary of Labor 
issued pursuant to Section 204 of Executive Order 
No. 11246 of September 24, 1 965, so that such 
provisions will be binding upon each sub-contract 
or vendor.  The CONTRACTOR will take such 
action with respect to any sub-contract or purchase 
order as the contracting agency may direct as a 
means of enforcing such provisions, including 
sanctions for non-compliance: Provided, however, 
that in the event the CONTRACTOR becomes 
involved in, or is threatened with litigation with a 
sub-contractor or vendor as a result of such 
direction by the contracting agency, the 
CONTRACTOR may request the United States to 
enter into such litigation to protect the interest of 
the United States. 

 
D. Original Specifications 
 
It is hereby expressly agreed by and between the parties 
involved that in any matter, dispute, suit, or proceedings 
arising or in any way growing out of this contract in 
which it may be necessary to introduce into evidence the 
original of such specifications, that a printed copy thereof 
may be used in lieu thereof with like force and effect as 
though the original was produced. 
 
E. Eight Hour Law and Payment for Labor 
 

The CONTRACTOR agrees to comply with RCW 
49.28.010.065 providing that no laborer, workman or 
mechanic in the employ of the CONTRACTOR, sub-
contractor, or other person doing or contracting to do the 
whole or any part of the work contemplated by this 
contract, shall be permitted or required to work more than 
eight (8) hours in any one calendar day, provided that, in 
cases of extraordinary emergency, such danger to life or 
property, the hours of work may be extended, but in such 
cases the rate of pay for time employed in excess of eight 
(8) hours of each calendar day shall not be less than one 
and one-half times the rate allowed for this same amount 
of time during eight (8) hours' service.  Any work 
necessary to be performed after regular working hours, or 
Sunday or legal holidays shall be performed without 
additional expense to the COUNTY. 
 
Notwithstanding the above provisions, a CONTRACTOR 
may enter into an agreement approved by the employees 
in which the employees may work up to ten (10) hours in 
a calendar day for not more than four (4) calendar days in 
a week. 
 
CONTRACTOR further agrees that said contract is 
terminable in case the CONTRACTOR shall 
violate the provisions of such act. 
 
The CONTRACTOR, and sub-contractors shall further 
verify that: 
 
1 . He had not employed or retained any company 
or person (other than a full time bona fide employee 
working solely for the offerer) to solicit or receive this 
contract; and 
 
2. He has not paid or agreed to pay any company or 
person (other than a full-time bona fide employee 
working solely for the offerer) any fee, commission, 
percentage, or brokerage fee contingent upon or resulting 
from the award of this contract; and 
 
3. He has not been asked or otherwise coerced, 
whether expressed or implied, into contributing funds, for 
any purpose as a condition to doing business with the 
COUNTY. 
 
It is further agreed that in case any dispute arises as to 
what are the prevailing wages for the work of a similar 
nature and such dispute cannot be adjusted by the parties 
involved, the matter shall be referred for arbitration to the 
Director of the Department of Labor & Industries of the 
State and his decision therein shall be final, binding, and 
conclusive on all parties.



 
 

6. 
 

Notice 
Prevailing Wage Requirement 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
This project has been determined to be “Public Works” as defined by RCW 39.04 and WAC 296-127 and 
is subject to Washington State Prevailing Wage Laws.  Current Prevailing Wage Rates for work 
performed in Lewis County are attached.  These rates may not apply to work performed outside Lewis 
County. 
 
In addition, successful Contractor may be required to produce Certified Payroll Records upon request. 
 
 



 
 

  
 

State of Washington  
Department of Labor & Industries  

Prevailing Wage Section - Telephone 360-902-5335  
PO Box 44540, Olympia, WA 98504-4540  

 
Washington State Prevailing Wage  

The PREVAILING WAGES listed here include both the hourly wage rate and the hourly rate of fringe 
benefits. On public works projects, worker's wage and benefit rates must add to not less than this total. A 

brief description of overtime calculation requirements are provided on the Benefit Code Key. 
 

Journey Level Prevailing Wage Rates for the Effective Date: 8/20/2013 
 

County Trade Job Classification Wage Holiday Overtime Note 

Lewis Asbestos Abatement Workers  Journey Level $40.83 5D 1H  

Lewis Boilermakers  Journey Level $62.34 5N 1C  

Lewis Brick Mason  Brick And Block Finisher $42.21 5A 1M  

Lewis Brick Mason  Journey Level $49.07 5A 1M  

Lewis Brick Mason  Pointer-Caulker-Cleaner $49.07 5A 1M  

Lewis Building Service Employees  Janitor $9.19   1  

Lewis Building Service Employees  Shampooer $9.19   1  

Lewis Building Service Employees  Waxer $9.19   1  

Lewis Building Service Employees  Window Cleaner $13.22   1  

Lewis Cabinet Makers (In Shop)  Journey Level $23.17   1  

Lewis Carpenters  Acoustical Worker $49.57 5D 1M  

Lewis Carpenters  Bridge, Dock And Wharf 
Carpenters 

$49.57 5D 1M  

Lewis Carpenters  Carpenter $49.57 5D 1M  

Lewis Carpenters  Carpenters on Stationary Tools $49.70 5D 1M  

Lewis Carpenters  Creosoted Material $49.67 5D 1M  

Lewis Carpenters  Floor Finisher $49.57 5D 1M  

Lewis Carpenters  Floor Layer $49.57 5D 1M  

Lewis Carpenters  Scaffold Erector $49.57 5D 1M  

Lewis Cement Masons  Journey Level $50.13 7A 1M  

Lewis Divers & Tenders  Diver $100.28 5D 1M 8A 

Lewis Divers & Tenders  Diver On Standby $56.68 5D 1M  

Lewis Divers & Tenders  Diver Tender $52.23 5D 1M  

Lewis Divers & Tenders  Surface Rcv & Rov Operator $52.23 5D 1M  

Lewis Divers & Tenders  Surface Rcv & Rov Operator 
Tender 

$48.67 5A 1B  

Lewis Dredge Workers  Assistant Engineer $51.07 5D 3G  

Lewis Dredge Workers  Assistant Mate(deckhand) $50.56 5D 3G  



 
 

Lewis Dredge Workers  Boatmen $51.07 5D 3G  

Lewis Dredge Workers  Engineer Welder $51.12 5D 3G  

Lewis Dredge Workers  Leverman, Hydraulic $52.69 5D 3G  

Lewis Dredge Workers  Maintenance $50.81 5D 3G  

Lewis Dredge Workers  Mates $51.07 5D 3G  

Lewis Dredge Workers  Oiler $50.69 5D 3G  

Lewis Drywall Applicator  Journey Level $49.74 5D 1H  

Lewis Drywall Tapers  Journey Level $23.26   1  

Lewis Electrical Fixture Maintenance 
Workers  

Journey Level $9.19   1  

Lewis Electricians - Inside  Cable Splicer $59.92 5C 1G  

Lewis Electricians - Inside  Journey Level $56.35 5C 1G  

Lewis Electricians - Inside  Lead Covered Cable Splicer $63.48 5C 1G  

Lewis Electricians - Inside  Welder $59.92 5C 1G  

Lewis Electricians - Motor Shop  Craftsman $15.37   1  

Lewis Electricians - Motor Shop  Journey Level $14.69   1  

Lewis Electricians - Powerline 
Construction  

Cable Splicer $64.95 5A 4A  

Lewis Electricians - Powerline 
Construction  

Certified Line Welder $59.37 5A 4A  

Lewis Electricians - Powerline 
Construction  

Groundperson $42.16 5A 4A  

Lewis Electricians - Powerline 
Construction  

Head Groundperson $44.50 5A 4A  

Lewis Electricians - Powerline 
Construction  

Heavy Line Equipment 
Operator 

$59.37 5A 4A  

Lewis Electricians - Powerline 
Construction  

Jackhammer Operator $44.50 5A 4A  

Lewis Electricians - Powerline 
Construction  

Journey Level Lineperson $59.37 5A 4A  

Lewis Electricians - Powerline 
Construction  

Line Equipment Operator $49.95 5A 4A  

Lewis Electricians - Powerline 
Construction  

Pole Sprayer $59.37 5A 4A  

Lewis Electricians - Powerline 
Construction  

Powderperson $44.50 5A 4A  

Lewis Electronic Technicians  Journey Level $28.46   1  

Lewis Elevator Constructors  Mechanic $77.70 7D 4A  

Lewis Elevator Constructors  Mechanic In Charge $84.24 7D 4A  

Lewis Fabricated Precast Concrete 
Products  

Journey Level - In-Factory 
Work Only 

$13.50   1  

Lewis Fence Erectors  Fence Erector $13.80   1  

Lewis Fence Erectors  Fence Laborer $11.60   1  

Lewis Flaggers  Journey Level $34.61 7A 2Y  

Lewis Glaziers  Journey Level $23.50   1  



 
 

Lewis Heat & Frost Insulators And 
Asbestos Workers  

Journeyman $56.93 5J 1S  

Lewis Heating Equipment Mechanics Journey Level $68.52 7F 1E  

Lewis Hod Carriers & Mason 
Tenders  

Journey Level $42.11 7A 2Y  

Lewis Industrial Power Vacuum 
Cleaner  

Journey Level $9.24   1  

Lewis Inland Boatmen  Boat Operator $52.32 5B 1K  

Lewis Inland Boatmen  Cook $48.89 5B 1K  

Lewis Inland Boatmen  Deckhand $48.96 5B 1K  

Lewis Inland Boatmen  Deckhand Engineer $49.95 5B 1K  

Lewis Inland Boatmen  Launch Operator $51.16 5B 1K  

Lewis Inland Boatmen  Mate $51.16 5B 1K  

Lewis Inspection/Cleaning/Sealing 
Of Sewer & Water Systems 
By Remote Control  

Cleaner Operator, Foamer 
Operator 

$9.73   1  

Lewis Inspection/Cleaning/Sealing 
Of Sewer & Water Systems 
By Remote Control  

Grout Truck Operator $11.48   1  

Lewis Inspection/Cleaning/Sealing 
Of Sewer & Water Systems 
By Remote Control  

Head Operator $12.78   1  

Lewis Inspection/Cleaning/Sealing 
Of Sewer & Water Systems 
By Remote Control  

Technician $9.19   1  

Lewis Inspection/Cleaning/Sealing 
Of Sewer & Water Systems 
By Remote Control  

Tv Truck Operator $10.53   1  

Lewis Insulation Applicators  Journey Level $49.57 5D 1M  

Lewis Ironworkers  Journeyman $59.02 7N 1O  

Lewis Laborers  Air, Gas Or Electric Vibrating 
Screed 

$40.83 7A 2Y  

Lewis Laborers  Airtrac Drill Operator $42.11 7A 2Y  

Lewis Laborers  Ballast Regular Machine $40.83 7A 2Y  

Lewis Laborers  Batch Weighman $34.61 7A 2Y  

Lewis Laborers  Brick Pavers $40.83 7A 2Y  

Lewis Laborers  Brush Cutter $40.83 7A 2Y  

Lewis Laborers  Brush Hog Feeder $40.83 7A 2Y  

Lewis Laborers  Burner $40.83 7A 2Y  

Lewis Laborers  Caisson Worker $42.11 7A 2Y  

Lewis Laborers  Carpenter Tender $40.83 7A 2Y  

Lewis Laborers  Caulker $40.83 7A 2Y  

Lewis Laborers  Cement Dumper-paving $41.59 7A 2Y  

Lewis Laborers  Cement Finisher Tender $40.83 7A 2Y  

Lewis Laborers  Change House Or Dry Shack $40.83 7A 2Y  



 
 

Lewis Laborers  Chipping Gun (under 30 Lbs.) $40.83 7A 2Y  

Lewis Laborers  Chipping Gun(30 Lbs. And 
Over) 

$41.59 7A 2Y  

Lewis Laborers  Choker Setter $40.83 7A 2Y  

Lewis Laborers  Chuck Tender $40.83 7A 2Y  

Lewis Laborers  Clary Power Spreader $41.59 7A 2Y  

Lewis Laborers  Clean-up Laborer $40.83 7A 2Y  

Lewis Laborers  Concrete Dumper/chute 
Operator 

$41.59 7A 2Y  

Lewis Laborers  Concrete Form Stripper $40.83 7A 2Y  

Lewis Laborers  Concrete Placement Crew $41.59 7A 2Y  

Lewis Laborers  Concrete Saw Operator/core 
Driller 

$41.59 7A 2Y  

Lewis Laborers  Crusher Feeder $34.61 7A 2Y  

Lewis Laborers  Curing Laborer $40.83 7A 2Y  

Lewis Laborers  Demolition: Wrecking & 
Moving (incl. Charred 
Material) 

$40.83 7A 2Y  

Lewis Laborers  Ditch Digger $40.83 7A 2Y  

Lewis Laborers  Diver $42.11 7A 2Y  

Lewis Laborers  Drill Operator 
(hydraulic,diamond) 

$41.59 7A 2Y  

Lewis Laborers  Dry Stack Walls $40.83 7A 2Y  

Lewis Laborers  Dump Person $40.83 7A 2Y  

Lewis Laborers  Epoxy Technician $40.83 7A 2Y  

Lewis Laborers  Erosion Control Worker $40.83 7A 2Y  

Lewis Laborers  Faller & Bucker Chain Saw $41.59 7A 2Y  

Lewis Laborers  Fine Graders $40.83 7A 2Y  

Lewis Laborers  Firewatch $34.61 7A 2Y  

Lewis Laborers  Form Setter $40.83 7A 2Y  

Lewis Laborers  Gabian Basket Builders $40.83 7A 2Y  

Lewis Laborers  General Laborer $40.83 7A 2Y  

Lewis Laborers  Grade Checker & Transit 
Person 

$42.11 7A 2Y  

Lewis Laborers  Grinders $40.83 7A 2Y  

Lewis Laborers  Grout Machine Tender $40.83 7A 2Y  

Lewis Laborers  Groutmen (pressure)including 
Post Tension Beams 

$41.59 7A 2Y  

Lewis Laborers  Guardrail Erector $40.83 7A 2Y  

Lewis Laborers  Hazardous Waste Worker 
(level A) 

$42.11 7A 2Y  

Lewis Laborers  Hazardous Waste Worker 
(level B) 

$41.59 7A 2Y  

Lewis Laborers  Hazardous Waste Worker 
(level C) 

$40.83 7A 2Y  



 
 

Lewis Laborers  High Scaler $42.11 7A 2Y  

Lewis Laborers  Jackhammer $41.59 7A 2Y  

Lewis Laborers  Laserbeam Operator $41.59 7A 2Y  

Lewis Laborers  Maintenance Person $40.83 7A 2Y  

Lewis Laborers  Manhole Builder-mudman $41.59 7A 2Y  

Lewis Laborers  Material Yard Person $40.83 7A 2Y  

Lewis Laborers  Motorman-dinky Locomotive $41.59 7A 2Y  

Lewis Laborers  Nozzleman (concrete Pump, 
Green Cutter When Using 
Combination Of High Pressure 
Air & Water On Concrete & 
Rock, Sandblast, Gunite, 
Shotcrete, Water Bla 

$41.59 7A 2Y  

Lewis Laborers  Pavement Breaker $41.59 7A 2Y  

Lewis Laborers  Pilot Car $34.61 7A 2Y  

Lewis Laborers  Pipe Layer Lead $42.11 7A 2Y  

Lewis Laborers  Pipe Layer/tailor $41.59 7A 2Y  

Lewis Laborers  Pipe Pot Tender $41.59 7A 2Y  

Lewis Laborers  Pipe Reliner $41.59 7A 2Y  

Lewis Laborers  Pipe Wrapper $41.59 7A 2Y  

Lewis Laborers  Pot Tender $40.83 7A 2Y  

Lewis Laborers  Powderman $42.11 7A 2Y  

Lewis Laborers  Powderman's Helper $40.83 7A 2Y  

Lewis Laborers  Power Jacks $41.59 7A 2Y  

Lewis Laborers  Railroad Spike Puller - Power $41.59 7A 2Y  

Lewis Laborers  Raker - Asphalt $42.11 7A 2Y  

Lewis Laborers  Re-timberman $42.11 7A 2Y  

Lewis Laborers  Remote Equipment Operator $41.59 7A 2Y  

Lewis Laborers  Rigger/signal Person $41.59 7A 2Y  

Lewis Laborers  Rip Rap Person $40.83 7A 2Y  

Lewis Laborers  Rivet Buster $41.59 7A 2Y  

Lewis Laborers  Rodder $41.59 7A 2Y  

Lewis Laborers  Scaffold Erector $40.83 7A 2Y  

Lewis Laborers  Scale Person $40.83 7A 2Y  

Lewis Laborers  Sloper (over 20") $41.59 7A 2Y  

Lewis Laborers  Sloper Sprayer $40.83 7A 2Y  

Lewis Laborers  Spreader (concrete) $41.59 7A 2Y  

Lewis Laborers  Stake Hopper $40.83 7A 2Y  

Lewis Laborers  Stock Piler $40.83 7A 2Y  

Lewis Laborers  Tamper & Similar Electric, 
Air & Gas Operated Tools 

$41.59 7A 2Y  

Lewis Laborers  Tamper (multiple & Self-
propelled) 

$41.59 7A 2Y  

Lewis Laborers  Timber Person - Sewer $41.59 7A 2Y  



 
 

(lagger, Shorer & Cribber) 

Lewis Laborers  Toolroom Person (at Jobsite) $40.83 7A 2Y  

Lewis Laborers  Topper $40.83 7A 2Y  

Lewis Laborers  Track Laborer $40.83 7A 2Y  

Lewis Laborers  Track Liner (power) $41.59 7A 2Y  

Lewis Laborers  Traffic Control Laborer $37.01 7A 2Y 8R 

Lewis Laborers  Traffic Control Supervisor $37.01 7A 2Y 8R 

Lewis Laborers  Truck Spotter $40.83 7A 2Y  

Lewis Laborers  Tugger Operator $41.59 7A 2Y  

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 0-30 psi 

$55.89 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 30.01-44.00 psi 

$60.92 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 44.01-54.00 psi 

$64.60 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 54.01-60.00 psi 

$70.30 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 60.01-64.00 psi 

$72.42 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 64.01-68.00 psi  

$77.52 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 68.01-70.00 psi 

$79.42 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 70.01-72.00 psi  

$81.42 7A 1H 8Q 

Lewis Laborers  Tunnel Work-Compressed Air 
Worker 72.01-74.00 psi  

$83.42 7A 1H 8Q 

Lewis Laborers  Tunnel Work-Guage and Lock 
Tender 

$42.21 7A 2Y 8Q 

Lewis Laborers  Tunnel Work-Miner $42.21 7A 2Y 8Q 

Lewis Laborers  Vibrator $41.59 7A 2Y  

Lewis Laborers  Vinyl Seamer $40.83 7A 2Y  

Lewis Laborers  Watchman $31.46 7A 2Y  

Lewis Laborers  Welder $41.59 7A 2Y  

Lewis Laborers  Well Point Laborer $41.59 7A 2Y  

Lewis Laborers  Window Washer/cleaner $31.46 7A 2Y  

Lewis Laborers - Underground Sewer 
& Water  

General Laborer & Topman $40.83 7A 2Y  

Lewis Laborers - Underground Sewer 
& Water  

Pipe Layer $41.59 7A 2Y  

Lewis Landscape Construction  Irrigation Or Lawn Sprinkler 
Installers 

$11.42   1  

Lewis Landscape Construction  Landscape Equipment 
Operators Or Truck Drivers 

$10.77   1  

Lewis Landscape Construction  Landscaping Or Planting $10.77   1  



 
 

Laborers 

Lewis Lathers  Journey Level $49.74 5D 1H  

Lewis Marble Setters  Journey Level $49.07 5A 1M  

Lewis Metal Fabrication (In Shop)  Fitter $15.16   1  

Lewis Metal Fabrication (In Shop)  Laborer $11.13   1  

Lewis Metal Fabrication (In Shop)  Machine Operator $10.66   1  

Lewis Metal Fabrication (In Shop)  Painter $11.41   1  

Lewis Metal Fabrication (In Shop)  Welder $15.16   1  

Lewis Millwright  Journey Level $50.67 5D 1M  

Lewis Modular Buildings  Cabinet Assembly $9.98   1  

Lewis Modular Buildings  Electrician $9.98   1  

Lewis Modular Buildings  Equipment Maintenance $9.98   1  

Lewis Modular Buildings  Plumber $9.98   1  

Lewis Modular Buildings  Production Worker $9.75   1  

Lewis Modular Buildings  Tool Maintenance $9.98   1  

Lewis Modular Buildings  Utility Person $9.98   1  

Lewis Modular Buildings  Welder $9.98   1  

Lewis Painters  Journey Level $36.53 6Z 2B  

Lewis Pile Driver  Journey Level $49.82 5D 1M  

Lewis Plasterers  Journey Level $48.23 7Q 1R  

Lewis Playground & Park Equipment 
Installers  

Journey Level $9.19   1  

Lewis Plumbers & Pipefitters  Journey Level $61.57 5A 1G  

Lewis Power Equipment Operators  Asphalt Plant Operator $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Assistant Engineers $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Barrier Machine (zipper) $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Batch Plant Operator: 
Concrete 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Bobcat $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Brokk - Remote Demolition 
Equipment 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Brooms $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Bump Cutter $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Cableways $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Chipper $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Compressor $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Concrete Pump: Truck Mount 
With Boom Attachment Over 
42m 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Concrete Finish Machine -
laser Screed 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Concrete Pump - Mounted Or 
Trailer High Pressure Line 
Pump, Pump High Pressure 

$50.98 7A 3C 8P 



 
 

Lewis Power Equipment Operators  Concrete Pump: Truck Mount 
With Boom Attachment Up To 
42m 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Conveyors $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Cranes, 100 Tons - 199 Tons, 
Or 150 Ft Of Boom (including 
Jib With Attachments) 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators  Cranes, 200 Tons To 300 
Tons, Or 250 Ft Of Boom 
(including Jib With 
Attachments) 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: 20 Tons Through 44 
Tons With Attachments 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: 45 Tons Through 99 
Tons, Under 150' Of Boom 
(including Jib With 
Attachments) 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: A-frame - 10 Tons 
And Under 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: Friction 100 Tons 
Through 199 Tons 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: Friction Over 200 
Tons 

$53.57 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: Over 300 Tons, Or 
300' Of Boom (Including Jib 
With Attachments) 

$53.57 7A 3C 8P 

Lewis Power Equipment Operators  Cranes: Through 19 Tons With 
Attachments A-frame Over 10 
Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Crusher $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Deck Engineer/deck Winches 
(power) 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Derricks, On Building Work $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Dozers D-9 & Under $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Drill Oilers: Auger Type, 
Truck Or Crane Mount 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Drilling Machine $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Elevator And Man-lift: 
Permanent And Shaft Type 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Finishing Machine, Bidwell 
And Gamaco & Similar 
Equipment 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Forklift: 3000 Lbs And Over 
With Attachments 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Forklifts: Under 3000 Lbs. 
With Attachments 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Grade Engineer: Using $51.40 7A 3C 8P 



 
 

Blueprints, Cut Sheets,etc. 

Lewis Power Equipment Operators  Gradechecker/stakeman $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Guardrail Punch $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Hard Tail End Dump 
Articulating Off- Road 
Equipment 45 Yards. & Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Hard Tail End Dump 
Articulating Off-road 
Equipment Under 45 Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Horizontal/directional Drill 
Locator 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Horizontal/directional Drill 
Operator 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Hydralifts/Boom Trucks Over 
10 Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Hydralifts/boom Trucks, 10 
Tons And Under 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Loader, Overhead 8 Yards. & 
Over 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators  Loader, Overhead, 6 Yards. 
But Not Including 8 Yards 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Loaders, Overhead Under 6 
Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Loaders, Plant Feed $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Loaders: Elevating Type Belt $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Locomotives, All $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Material Transfer Device $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Mechanics, All (Leadmen - 
$0.50 Per Hour Over 
Mechanic) 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators  Mixers:asphalt Plant $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Motor Patrol Grader - Non-
finishing 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Motor Patrol Graders, 
Finishing 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Mucking Machine, Mole, 
Tunnel Drill, Boring, Road 
Header And/or Shield 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Oil Distributors, Blower 
Distribution & Mulch Seeding 
Operator 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Outside Hoists (elevators And 
Manlifts), Air Tuggers,strato 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Overhead, Bridge Type Crane: 
20 Tons Through 44 Tons 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Overhead, Bridge Type: 100 $52.44 7A 3C 8P 



 
 

Tons And Over 

Lewis Power Equipment Operators  Overhead, Bridge Type: 45 
Tons Through 99 Tons 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Pavement Breaker $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Pile Driver (other Than Crane 
Mount) 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Plant Oiler - Asphalt, Crusher $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Posthole Digger, Mechanical $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Power Plant $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Pumps - Water $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Quad 9, HD 41, D10 And 
Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Quick Tower - No Cab, Under 
100 Feet In Height Based To 
Boom 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators  Remote Control Operator On 
Rubber Tired Earth Moving 
Equipment 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Rigger And Bellman $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Rollagon $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Roller, Other Than Plant Mix $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Roller, Plant Mix Or Multi-lift 
Materials 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Roto-mill, Roto-grinder $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Saws - Concrete $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Scraper, Self Propelled Under 
45 Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Scrapers - Concrete & Carry 
All 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Scrapers, Self-propelled: 45 
Yards And Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Service Engineers - Equipment $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Shotcrete/gunite Equipment $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Shovel , Excavator, Backhoe, 
Tractors Under 15 Metric 
Tons. 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Shovel, Excavator, Backhoe: 
Over 30 Metric Tons To 50 
Metric Tons 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Shovel, Excavator, Backhoes, 
Tractors: 15 To 30 Metric 
Tons 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Shovel, Excavator, Backhoes: 
Over 50 Metric Tons To 90 
Metric Tons 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators  Shovel, Excavator, Backhoes: $53.01 7A 3C 8P 



 
 

Over 90 Metric Tons 

Lewis Power Equipment Operators  Slipform Pavers $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Spreader, Topsider & 
Screedman 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Subgrader Trimmer $51.40 7A 3C 8P 

Lewis Power Equipment Operators  Tower Bucket Elevators $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Tower Crane Over 175'in 
Height, Base To Boom 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators  Tower Crane Up: To 175' In 
Height, Base To Boom 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators  Transporters, All Track Or 
Truck Type 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators  Trenching Machines $50.98 7A 3C 8P 

Lewis Power Equipment Operators  Truck Crane Oiler/driver - 100 
Tons And Over 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Truck Crane Oiler/driver 
Under 100 Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators  Truck Mount Portable 
Conveyor 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators  Welder $51.89 7A 3C 8P 

Lewis Power Equipment Operators  Wheel Tractors, Farmall Type $48.62 7A 3C 8P 

Lewis Power Equipment Operators  Yo Yo Pay Dozer $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Asphalt Plant Operator $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Assistant Engineers $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Barrier Machine (zipper) $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Batch Plant Operator: 
Concrete 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Bobcat $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Brokk - Remote Demolition 
Equipment 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Brooms $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Bump Cutter $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cableways $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Chipper $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Compressor $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Concrete Pump: Truck Mount 
With Boom Attachment Over 

$51.89 7A 3C 8P 



 
 

42m 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Concrete Finish Machine -
laser Screed 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Concrete Pump - Mounted Or 
Trailer High Pressure Line 
Pump, Pump High Pressure 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Concrete Pump: Truck Mount 
With Boom Attachment Up To 
42m 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Conveyors $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes, 100 Tons - 199 Tons, 
Or 150 Ft Of Boom (including 
Jib With Attachments) 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes, 200 Tons To 300 
Tons, Or 250 Ft Of Boom 
(including Jib With 
Attachments) 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: 20 Tons Through 44 
Tons With Attachments 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: 45 Tons Through 99 
Tons, Under 150' Of Boom 
(including Jib With 
Attachments) 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: A-frame - 10 Tons 
And Under 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: Friction 100 Tons 
Through 199 Tons 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: Friction Over 200 
Tons 

$53.57 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: Over 300 Tons, Or 
300' Of Boom (Including Jib 
With Attachments) 

$53.57 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Cranes: Through 19 Tons With 
Attachments A-frame Over 10 
Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Crusher $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Deck Engineer/deck Winches 
(power) 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Derricks, On Building Work $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Dozers D-9 & Under $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Drill Oilers: Auger Type, 
Truck Or Crane Mount 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- Drilling Machine $51.40 7A 3C 8P 



 
 

Underground Sewer & Water  

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Elevator And Man-lift: 
Permanent And Shaft Type 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Finishing Machine, Bidwell 
And Gamaco & Similar 
Equipment 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Forklift: 3000 Lbs And Over 
With Attachments 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Forklifts: Under 3000 Lbs. 
With Attachments 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Grade Engineer: Using 
Blueprints, Cut Sheets,etc. 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Gradechecker/stakeman $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Guardrail Punch $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Hard Tail End Dump 
Articulating Off- Road 
Equipment 45 Yards. & Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Hard Tail End Dump 
Articulating Off-road 
Equipment Under 45 Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Horizontal/directional Drill 
Locator 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Horizontal/directional Drill 
Operator 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Hydralifts/Boom Trucks Over 
10 Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Hydralifts/boom Trucks, 10 
Tons And Under 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Loader, Overhead 8 Yards. & 
Over 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Loader, Overhead, 6 Yards. 
But Not Including 8 Yards 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Loaders, Overhead Under 6 
Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Loaders, Plant Feed $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Loaders: Elevating Type Belt $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Locomotives, All $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Material Transfer Device $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Mechanics, All (Leadmen - 
$0.50 Per Hour Over 
Mechanic) 

$52.44 7A 3C 8P 



 
 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Mixers:asphalt Plant $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Motor Patrol Grader - Non-
finishing 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Motor Patrol Graders, 
Finishing 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Mucking Machine, Mole, 
Tunnel Drill, Boring, Road 
Header And/or Shield 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Oil Distributors, Blower 
Distribution & Mulch Seeding 
Operator 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Outside Hoists (elevators And 
Manlifts), Air Tuggers,strato 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Overhead, Bridge Type Crane: 
20 Tons Through 44 Tons 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Overhead, Bridge Type: 100 
Tons And Over 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Overhead, Bridge Type: 45 
Tons Through 99 Tons 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Pavement Breaker $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Pile Driver (other Than Crane 
Mount) 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Plant Oiler - Asphalt, Crusher $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Posthole Digger, Mechanical $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Power Plant $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Pumps - Water $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Quad 9, HD 41, D10 And 
Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Quick Tower - No Cab, Under 
100 Feet In Height Based To 
Boom 

$48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Remote Control Operator On 
Rubber Tired Earth Moving 
Equipment 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Rigger And Bellman $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Rollagon $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Roller, Other Than Plant Mix $48.62 7A 3C 8P 

Lewis Power Equipment Operators- Roller, Plant Mix Or Multi-lift $50.98 7A 3C 8P 



 
 

Underground Sewer & Water  Materials 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Roto-mill, Roto-grinder $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Saws - Concrete $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Scraper, Self Propelled Under 
45 Yards 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Scrapers - Concrete & Carry 
All 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Scrapers, Self-propelled: 45 
Yards And Over 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Service Engineers - Equipment $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shotcrete/gunite Equipment $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shovel , Excavator, Backhoe, 
Tractors Under 15 Metric 
Tons. 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shovel, Excavator, Backhoe: 
Over 30 Metric Tons To 50 
Metric Tons 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shovel, Excavator, Backhoes, 
Tractors: 15 To 30 Metric 
Tons 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shovel, Excavator, Backhoes: 
Over 50 Metric Tons To 90 
Metric Tons 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Shovel, Excavator, Backhoes: 
Over 90 Metric Tons 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Slipform Pavers $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Spreader, Topsider & 
Screedman 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Subgrader Trimmer $51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Tower Bucket Elevators $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Tower Crane Over 175'in 
Height, Base To Boom 

$53.01 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Tower Crane: Up To 175' In 
Height, Base To Boom 

$52.44 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Transporters, All Track Or 
Truck Type 

$51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Trenching Machines $50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Truck Crane Oiler/driver - 100 
Tons And Over 

$51.40 7A 3C 8P 



 
 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Truck Crane Oiler/driver 
Under 100 Tons 

$50.98 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Truck Mount Portable 
Conveyor 

$51.40 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Welder $51.89 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Wheel Tractors, Farmall Type $48.62 7A 3C 8P 

Lewis Power Equipment Operators- 
Underground Sewer & Water  

Yo Yo Pay Dozer $51.40 7A 3C 8P 

Lewis Power Line Clearance Tree 
Trimmers  

Journey Level In Charge $42.91 5A 4A  

Lewis Power Line Clearance Tree 
Trimmers  

Spray Person $40.73 5A 4A  

Lewis Power Line Clearance Tree 
Trimmers  

Tree Equipment Operator $41.29 5A 4A  

Lewis Power Line Clearance Tree 
Trimmers  

Tree Trimmer $38.38 5A 4A  

Lewis Power Line Clearance Tree 
Trimmers  

Tree Trimmer Groundperson $28.95 5A 4A  

Lewis Refrigeration & Air 
Conditioning Mechanics  

Journey Level $23.96   1  

Lewis Residential Brick Mason  Journey Level $17.00   1  

Lewis Residential Carpenters  Journey Level $21.90   1  

Lewis Residential Cement Masons  Journey Level $13.00   1  

Lewis Residential Drywall 
Applicators  

Journey Level $31.73   1  

Lewis Residential Drywall Tapers  Journey Level $18.95   1  

Lewis Residential Electricians  Journey Level $27.83 5A 1B  

Lewis Residential Glaziers  Journey Level $19.66   1  

Lewis Residential Insulation 
Applicators  

Journey Level $15.00   1  

Lewis Residential Laborers  Journey Level $20.32   1  

Lewis Residential Marble Setters  Journey Level $17.00   1  

Lewis Residential Painters  Journey Level $16.50   1  

Lewis Residential Plumbers & 
Pipefitters  

Journey Level $20.40   1  

Lewis Residential Refrigeration & 
Air Conditioning Mechanics  

Journey Level $24.88   1  

Lewis Residential Sheet Metal 
Workers  

Journey Level (Field or Shop) $29.28   1  

Lewis Residential Soft Floor Layers  Journey Level $9.19   1  

Lewis Residential Sprinkler Fitters 
(Fire Protection)  

Journey Level $15.70   1  

Lewis Residential Stone Masons  Journey Level $17.00   1  

Lewis Residential Terrazzo Workers  Journey Level $9.19   1  



 
 

Lewis Residential Terrazzo/Tile 
Finishers  

Journey Level $9.19   1  

Lewis Residential Tile Setters  Journey Level $9.19   1  

Lewis Roofers  Journey Level $43.90 5A 1R  

Lewis Roofers  Using Irritable Bituminous 
Materials 

$46.90 5A 1R  

Lewis Sheet Metal Workers  Journey Level (Field or Shop) $68.52 7F 1E  

Lewis Sign Makers & Installers 
(Electrical)  

Journey Level $18.04   1  

Lewis Sign Makers & Installers 
(Non-Electrical)  

Journey Level $40.83 7A 2Y  

Lewis Soft Floor Layers  Journey Level $22.87   1  

Lewis Solar Controls For Windows  Journey Level $10.31   1  

Lewis Sprinkler Fitters (Fire 
Protection)  

Journey Level $52.13 7J 1R  

Lewis Stage Rigging Mechanics 
(Non Structural)  

Journey Level $13.23   1  

Lewis Stone Masons  Journey Level $49.07 5A 1M  

Lewis Street And Parking Lot 
Sweeper Workers  

Journey Level $16.00   1  

Lewis Surveyors  All Classifications $51.89 5D 1M  

Lewis Telecommunication 
Technicians  

Journey Level $31.72   1  

Lewis Telephone Line Construction - 
Outside  

Cable Splicer $35.09 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Hole Digger/Ground Person $19.22 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Installer (Repairer) $33.63 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Special Aparatus Installer I $35.09 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Special Apparatus Installer II $34.37 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Telephone Equipment 
Operator (Heavy) 

$35.09 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Telephone Equipment 
Operator (Light) 

$32.62 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Telephone Lineperson $32.62 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Television Groundperson $18.65 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Television 
Lineperson/Installer 

$24.66 5A 2B  

Lewis Telephone Line Construction - 
Outside  

Television System Technician $29.42 5A 2B  

Lewis Telephone Line Construction - Television Technician $26.43 5A 2B  



 
 

Outside  

Lewis Telephone Line Construction - 
Outside  

Tree Trimmer $32.95 5A 2B  

Lewis Terrazzo Workers  Journey Level $45.43 5A 1M  

Lewis Tile Setters  Journey Level $21.65   1  

Lewis Tile, Marble & Terrazzo 
Finishers  

Finisher $37.76 5A 1B  

Lewis Traffic Control Stripers  Journey Level $41.53 7A 1K  

Lewis Truck Drivers  Asphalt Mix Over 16 Yards 
(W. WA-Joint Council 28) 

$47.91 5D 3A 8L 

Lewis Truck Drivers  Asphalt Mix To 16 Yards (W. 
WA-Joint Council 28) 

$47.07 5D 3A 8L 

Lewis Truck Drivers  Dump Truck $21.08   1  

Lewis Truck Drivers  Dump Truck And Trailer $21.08   1  

Lewis Truck Drivers  Other Trucks $32.52   1  

Lewis Truck Drivers  Transit Mixer $29.67 6I 2H  

Lewis Well Drillers & Irrigation 
Pump Installers  

Irrigation Pump Installer $18.18   1  

Lewis Well Drillers & Irrigation 
Pump Installers  

Oiler $9.45   1  

Lewis Well Drillers & Irrigation 
Pump Installers  

Well Driller $18.00   1  



 
 

 
 
                  
 

7. 
 

PERFORMANCE 
BOND 

 
 
 
 
 
 

 



 
 

 

PERFORMANCE BOND FOR          Bond No.      

LEWIS COUNTY, WASHINGTON 
 
WE,                        d/b/a ______________________  _ (Insert legal name of Contractor) 

     (Insert trade name of Contractor, if any) 

(hereinafter “Principal”), and              (hereinafter "Surety"), 
are held and firmly bound unto LEWIS COUNTY, WASHINGTON (hereinafter "County"), as Obligee, in an amount (in 
lawful money of the United States of America) equal to the total compensation and expense reimbursement payable to 
Principal for satisfactory completion of Principal’s work under Contract No.               between Principal and 
County, which total is initially                   Dollars ($                
 ), for the payment of which sum Principal and Surety bind themselves, their executors, administrators, legal 
representatives, successors and assigns, jointly and severally, firmly by these presents..  Said contract (hereinafter referred to as 
"the Contract") is for                 and is made a part hereof by this 
reference.   The Contract includes the original agreement as well as all documents attached thereto or made a part thereof and 
amendments, change orders, and any other document modifying, adding to or deleting from said Contract any portion thereof. 
 
This Bond is executed in accordance with the laws of the State of Washington, and is subject to all provisions thereof and the 
ordinances of County insofar as they are not in conflict therewith, and is entered into for the use and benefit of County, and all 
laborers, mechanics, subcontractors, and materialmen, and all persons who supply such person or persons, or subcontractors, with 
provisions or supplies for the carrying on of the work covered by Contract No.                  between the below-
named Contractor and County for                         , a copy of 
which Contract, by this reference is made a part hereof and is hereinafter referred to as "the Contract."    (The Contract as 
defined herein includes the aforesaid agreement together with all of the Contract documents including addenda, exhibits, 
attachments, modifications, alterations, and additions thereto, deletions therefrom, amendments and any other document or 
provision attached to or incorporated into the Contract) 
 
THE CONDITION OF THIS OBLIGATION is such that if Contractor shall promptly and faithfully performs the Contract, 
then this obligation shall be null and void; otherwise it shall remain in full force and effect. 
 
THE PARTIES FURTHER ACKNOWLEDGE & AGREE AS FOLLOWS: 
(1) Surety hereby consents to, and waives notice of, any alteration, change order, or other modification of the Contract and 
any extension of time made by County, except that any single or cumulative change order amounting to more than twenty-five 
percent (25%) of the penal sum of this bond shall require Surety's written consent. 
(2) Surety recognizes that the Contract includes provisions for additions, deletions, and modifications to the work or Contract 
Time and the amounts payable to Contractor.   Subject to the limitations contained in paragraph (1) above, no such change or 
any combination thereof, shall void or impair Surety's obligation hereunder. 

(3) Surety shall indemnify, defend and protect County against any claim of direct or indirect loss resulting 
from the failure: 

(a) Of the Contractor (or any of the employees, subcontractors, or lower tier subcontractors of the Contractor) 
to faithfully perform the Contract, or 
(b) Of the Contractor (or the subcontractors or lower tier subcontractors of the Contractor) to pay all laborers, 
mechanics, subcontractors, lower tier subcontractors, material person, or any other person who provides 
supplies or provisions for carrying out the work. 

(4)  Whenever County has declared Contractor to be in default and County has given Surety written notice of such declaration, 
Surety shall promptly (in no event more than thirty [30] days following receipt of such notice), specify, in written notice to 
County, which of the following actions Surety intends to take to remedy such default, and thereafter shall: 

(a)   Remedy the default within fifteen (15) days after its notice to County, as stated in such notice; or 

(b)   Assume within fifteen (15) days following its notice to County, full responsibility for the completion 
of the Contract in accordance with all of its provisions, as stated in such notice, and become entitled to 
payment of the balance of the Contract sum as provided in the Contract; or 

(c)   Pay County upon completion of the Contract, in cash, the cost of completion together with all other reasonable costs 
and expenses incurred by County as a result of Contractor's default, including but not limited to those incurred by County to 
mitigate its losses, which may include but are not limited to attorneys' fees and the cost of efforts to complete the work prior to 
Surety's exercising any option available to it under this Bond; or 

(d)   Obtain a bid or bids for completing the Contract in accordance with its terms and conditions, and upon a determination 
by County and Surety jointly of the lowest responsible bidder, arrange for one or more agreements between such bidder and 
County, and make available as work progresses (even though there is a default or a succession of defaults under such 
agreement(s) for completion arranged for under this paragraph) sufficient funds to pay the cost of completion less the balance 



 
 

of the Contract price, but not exceeding, including other costs and damages for which Surety may be liable hereunder, the 
penal sum of this Bond.  The term "balance of the Contract price," as used in this paragraph, shall mean the total amount 
payable by County to Contractor under the Contract, less the amount properly paid by County to Contractor. 

(5) If County commences suit and obtains judgment against Surety for recovery hereunder, then Surety, in 
addition to such judgment, shall pay all costs and attorneys' fees incurred by County in enforcement of County’s 
rights hereunder.   The venue for any action arising out of or in connection with this bond shall be in Lewis County, 
Washington. 
(6) No right or action shall accrue on this Bond to or for the use of any person or corporation other than Lewis County, 
except as herein provided. 
(7) No rider, amendment or other document modifies this Bond except as follows, which by this reference is incorporated 
herein:                          . 
SURETY’S QUALIFICATIONS: Every Surety named on this bond must appear on the United States Treasury Department's most current 
list (Circular 570 as amended or superseded) and be authorized by the Washington State Insurance Commissioner to transact business as a 
surety in the State of Washington.  In addition, the Surety must have a current rating of at least A-:VII in A. M. Best’s Key Rating Guide. 

 
INSTRUCTIONS FOR SIGNATURES:   This bond must be signed by the president or a vice-president of a corporation; the managing general 
partner of a partnership; managing joint venturer of a joint venture; manager of a limited liability company or, if no manager has been designated, 
a member of such LLC; a general partner of a limited liability partnership; or the owner(s) of a sole proprietorship.  If the bond is signed by any 
other representative, the Principal must attach currently-dated, written proof of that signer’s authority to bind the Principal, identifying and 
quoting the provision in the corporate articles of incorporation, bylaws, Board resolution, partnership agreement, certificate of formation, or other 
document authorizing delegation of signature authority to such signer, and confirmation acceptable to the County that such delegation was in 
effect on the date the bond was signed.              A NOTARY PUBLIC MUST ACKNOWLEDGE EACH SIGNATURE BELOW. 

FOR THE SURETY:     FOR THE PRINCIPAL: 
 
By    By:                   
 (Signature of Attorney-in-Fact)    (Signature of authorized signer for Contractor) 

               
 (Type or print name of Attorney-in-Fact)    (Type or print name of signer for Contractor) 

               
          (Type or print telephone number for Attorney-in-Fact)   (Type or print title of signer for Contractor) 

STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR CONTRACTOR 
COUNTY OF     ) 
 
On this            day of                      ,         , before me a notary public in and for the State of                             , duly commissioned and sworn, 
personally appeared                                                         , the person described in and who executed the foregoing bond, and acknowledged to me 
that                  signed and sealed said bond as the free and voluntary act and deed of the Contractor so identified in the foregoing bond for the 
uses and purposes therein mentioned, and on oath stated that               is authorized to execute said bond for the Contractor named therein.  
WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public) 

Notary Public in and for the State of      residing at       
My commission expires                              .      SEAL���� 
 

 

STATE OF     ) 
     ) ss: ACKNOWLEDGMENT FOR SURETY 
COUNTY OF     ) 
 
On this            day of                          ,         , before me a notary public in and for the State of                             , duly commissioned and sworn, 
personally appeared                                                      , Attorney-in-Fact for the Surety that executed the foregoing bond, and acknowledged said 
bond to be the free and voluntary act and deed of the Surety for the uses and purposes therein mentioned, and on oath stated that             is 
authorized to execute said bond on behalf of the Surety, and that the seal affixed on said bond or the annexed Power of Attorney is the corporate 
seal of said Surety. WITNESS my hand and official seal hereto affixed the day and year in this certificate first above written. 
 
             
 (Signature of Notary Public)    (Print or type name of Notary Public) 

Notary Public in and for the State of      residing at      
My commission expires                              .      SEAL����



 
 

 
 
 

8. 
 
 

CERTIFICATE 
OF 

INSURANCE 
 
 
 
 



 
 

EXHIBIT 1 -- INSURANCE COVERAGE REQUIREMENTS 

� � � � INDICATES WHAT TYPE OF INSURANCE IS REQUIRED 

 

TYPE OF INSURANCE 
LIMITS OF LIABILITY 

 Each 
Occurrence 

Aggregate 

  GENERAL LIABILITY    

�  Comprehensive Form Bodily Injury $1,000,000 $2,000,000 

�  Premises - Operations Property Damage $1,000,000 $2,000,000 

  Explosion & Collapse Hazard    

  Underground Hazard    

OR 

�  Products/Completed Operations Hazard    

�  Contractual Insurance Bodily Injury and Property Damage 
Combined Single Limit 

$1,000,000 $2,000,000 

�  Broad Form Property Damage, 
Incl. Care, Custody Control 

   

�  Independent Contractors    

�  Personal Injury Personal Injury $1,000,000 $1,000,000 

  AUTOMOBILE LIABILITY    

�  Comprehensive Form Bodily Injury (Each Person) $500,000 

�  Owned Bodily Injury (Each Accident) $500,000 

�  Hired Property Damage OR $500,000 

�  Non-Owned  Bodily Injury & Property Damage 
Combined Single Limit 

$500,000 

  EXCESS LIABILITY (Over and above automobile and general liability    

  Umbrella Form Bodily Injury/Property Damage 
Combined 

$1,000,000 
OR 

$1,000,000 
 

�  Excess Liability Gap Layer  $500,000 $500,000 

�  WORKER'S COMPENSATION and  Statutory 

�  EMPLOYER LIABILITY  $1,000,000 

  OTHER    

  Builder's All Risk  Amount of Contract Price $________________ 

  Errors & Omissions (Professional Liability)  $500,000 

 
 Please indicate:  Claims-Made Form:______________, Occurrence Form:____________, 
 Extending Reporting Provisions Avail. ____________ 
 
The Contractor's insurance company must provide a certificate of insurance on the Lewis County form 
showing the above required coverage and modified to conform to the following endorsement.  The 
following endorsement must also be signed by the insurer. 

 

 
 
 



 
 

 

Authorized Signature 
 

Title 
 

Signature Date 
 

Signee Name 
 

Telephone No. 

 

 

 

 

 

 

FORM 
12.16.03 

CS-FACIL 

 

 

LEWIS COUNTY, WA 
CERTIFICATE OF INSURANCE 

 THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY.  
THIS CERTIFICATE DOES NOT AMEND, EXTEND OR ALTER THE 
COVERAGE AFFORDED BY THE POLICIES BELOW.  

 
INSURED (Legal name and business address) CERTIFICATE HOLDER: 

 
LEWIS COUNTY, WASHINGTON 
DEPT. OF CENTRAL SERVICES  

CONTRACT 
NUMBER 

LEWIS COUNTY HISTORICAL COURTHOUSE DATE ISSUED: 

351 N. W. NORTH STREET 

CHEHALIS, WASHINGTON 98532 

PROJECT DESCRIPTION / LOCATIONS / VEHICLES / RESTRICTIONS / SPECIAL ITEMS: 

This is to certify that policies of Insurance listed below have been issued to the Insured named above for the policy period indicated. 

 

CO 
LTR 

TYPE OF INSURANCE POLICY NUMBER Date Policy 
Effective 

(MM/DD/YY) 

Date Policy 
Expires 

(MM/DD/YY) 

ALL LIMITS IN THOUSANDS 

 GENERAL LIABILITY    General Aggregate $ 

 Commercial General Liability    Products Comp/Ops Aggregate $ 

  Claims Made  Occurrence    Personal & Advertising Injury $ 

 Owner’s & Contractors Protection Each Occurrence $ 

   Fire Damage (Any One Fire) $ 

 Deductible           $ Medical Expense (Any One Person) $ 

 AUTOMOBILE LIABILITY    
CSL $ 

 

 Any Auto 

 All Owned Autos Bodily Injury 
(per person) $  Scheduled Autos 

 Hired Autos Bodily Injury 
(per accident) $  Non-Owned Autos 

 Garage Liability Property 
Damage $  Deductible            $ 

 EXCESS LIABILITY     Each Occurrence 
 
 

$ 

Aggregate 
 
 

$ 

  

 Other Than Umbrella Form 

 
WORKERS 
COMPENSATION  

AND  

EMPLOYER’S LIABILITY 

   STATUTORY  

$ (Each Accident) 

$ (Disease Policy Limit) 

$ (Disease-Each Employee) 

 OTHER     

ADDITIONAL PROVISIONS 

LEWIS COUNTY is included as additional insured as related to the above-mentioned project. 
Should any of the above described policies be cancelled before the expiration date thereof, the issuing Company must deliver or mail not less than 45 days written notice to 
the above Certificate Holder, per RCW 48.18.290 

COMPANIES AFFORDING COVERAGE ISSUING COMPANY, AGENT OR REPRESENTATIVE 

NOTE: Attach a separate sheet to this certificate giving  
 all the company names and their percentage of coverage, if 
 clarification is needed, 

 

NAME: 
 

 
ADDRESS: 
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9. 
 
 

NON-COLLUSION 
AFFIDAVIT



 
 

 
NON-COLLUSION AFFIDAVIT 

 
STATE OF WASHINGTON 

 
COUNTY OF Lewis County 

 
The undersigned, being duly sworn, deposes and says that the person, firm, association, co-partnership or corporation herein 
named, has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action in restraint of free competitive bidding in the preparation and submission of a proposal to LEWIS COUNTY for 
consideration in the award of a contract on the improvement described as follows: 
 
                   Central Shop 2nd Floor Renovation Project, Project #31-1404, 
 
Further, that this bid is not a sham or collusion, and in no respect or degree is the bid made in the interest or on behalf of any 
person, firm, or corporation not named in the Proposal containing such bid. 
 
 
(CORPORATE SEAL)           
 Name of Firm 
 
 
             
   Signature of Authorized Member 
 
 
SWORN to before me this     day of     , 20___. 
 
(SEAL)             
   Notary Public in and for the State of Washington 
 
 
  Residing at:          
 
     
  My commission expires:        
 

 



 
 

10. 
 

DECLARATION OF 
OPTION FOR 

INVESTMENT OF 
RETAINED 

PERCENTAGE 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

 
 

DECLARATION OF OPTION FOR INVESTMENT OF RETAINED PERCENTAGE 
 
 
 

A. I hereby elect to have the retained percentage of this contract held in a fund by LEWIS COUNTY until thirty 
(30) days following final acceptance of the work. 

 
Signed:        
 
Date:         

 
 
B. I hereby elect to have LEWIS COUNTY invest the retained percentage of this contract from time to time as 

such retained percentage accrues and in accordance with RCW 60.28.010, .020., and .50. 
 
I hereby designate           
as the repository for the escrow of said funds. 
 
I hereby further agree to be fully responsible for payment of all costs or fees incurred as a result of placing said 
retained percentage in escrow and investing it as authorized by statute.  LEWIS COUNTY shall not be liable in 
any way for any costs or fees in connection therewith. 

 
Signed:        
 
Date:         

 
 
C. I hereby elect to have the LEWIS COUNTY TREASURER invest the retained percentage of this contract in 

the name of the contractor          
        from time to time as such retained percentage 
accrues and in accordance with RCW 60.28.010, .020, and .50 

 
I hereby designate THE WASHINGTON STATE LOCAL GOVERNMENT INVESTMENT POOL as the 
repository for the escrow of said funds. 
 
I hereby further agree to be fully responsible for payment of all costs or fees incurred as a result of placing said 
retained percentage in escrow and investing it as authorized by statute.  LEWIS COUNTY shall not be liable in 
any way for any costs of fees in connection therewith. 
 

Signed:        
 
Date:         

 

 
 
 
 
 
 
 
 
 

 

 
 



 
 

 
 
 

11. 
 

BID FORM 
 
 
 

 
 
 
                                                         
 



 
 

 
Project Name: Central Shop 2nd Floor Renovation Project Project No.:  #31-1404 
Name of Firm:   
 

LEWIS COUNTY 
          DEPARTMENT OF CENTRAL SERVICES 

FACILITIES DIVISION 
351 NW NORTH ST, MS:PSD05 

                                                                                    CHEHALIS, WA 98532 
 

 
In compliance with the contract documents, the following bid proposal is submitted: 
 
1) BASE BID (Including Trench Excavation Safety Provisions) 
 
 

  $  
(Please print dollar amount in space above) (do not include Washington State Sales Tax) 
 

TRENCH EXCAVATION SAFETY PROVISIONS $ 
 (Included also in Base Bid) 
If the bid amount contains any work which requires trenching exceeding a depth of four feet, all costs for trench safety shall be included in the 
Base Bid and indicated above for adequate trench safety systems in compliance with Chapter 39.04 RCW. 49.17 RCW and WAC 296-155-650.  
Bidder must include a lump sum dollar amount in blank above (even if the value is $0.00) to be responsive. 

   
 
2) BID ALTERNATES (Specify whether additive or deductive) 
 
 (1)   $  
 
 (2)   $  
 
 (3)   $  
 
 (4)   $  
 
. (5)   $  
 
 (6)   $  
 
Do not include Washington State Sales Tax in alternate amounts. 

 
The Owner reserves the right to accept or reject any or all bid prices within sixty (60) days of the bid date. 
 
Time for Completion 
 
The undersigned hereby agrees to complete all the work under the Base Bid (and accepted alternates) within _______ calendar 
days after the date of Notice to Proceed. 
  

 B I D   P R O P O S A L 



 
 

Project Name: Central Shop 2nd Floor Renovation Project Project No.:  #31-1404 
Name of Firm:   
 
UNIT PRICES  (Where applicable) (Do not include Washington State Sales Tax) 
 

              Unit 
Item No.    Description 

Estimated Quantities Additive  
Unit Price 

Deductive  Unit 
Price 

Per  
Measurement 

1  $ $  
2.   $ $  
3.   $ $  
4.  $ $  
5.  $ $  

 

The above unit prices shall be for any additive and deductive work within 15% of the above estimated quantities. The 
unit price shall include full compensation for the cost of labor, materials, equipment, overhead, profit and any 
additional costs associated with the unit bid. 
 
The Owner reserves the right to accept or reject any or all unit prices within sixty (60) days of the bid date. 
 

Subcontractor Listing – RCW 39.30.060 
 

If the base bid and the sum of the additive alternates is one million dollars or more the bidder shall provide names of 
the subcontractors with whom the bidder will directly subcontract for performance of the following work.  If the 
bidder intends to perform the work, the bidder must enter its name for that category of work. 
  

The bidder shall not list more than one subcontractor for each category of work identified UNLESS 
subcontractors vary with bid alternates, in which case the bidder must indicate which subcontractor will be 
used for which alternate. 
 
Failure of the bidder to submit the NAMES of such subcontractors or to name itself to perform such work shall 
render the bidder’s bid nonresponsive and, therefore, void. 
 
  Designated Work   Firm Name 
 
1.  Heating Ventilation 
  Air Conditioning (HVAC)  ____________________________________________________ 
 
 1.a. HVAC Alternate Bid #____ 
  (if applicable)    ____________________________________________________  
 
2.  Plumbing    ____________________________________________________ 
       
 2.a. Plumbing Alternate Bid #____ 
  (if applicable)    ____________________________________________________ 
 
3.  Electrical     ____________________________________________________ 
 
 3.a. Electrical Alternate Bid #____ 
  (if applicable)    ____________________________________________________ 
 
Bidder may attach a separate sheet for additional alternate bid subcontractors. 
 



 
 

Project Name: Central Shop 2nd Floor Renovation Project Project No.:  #31-1404 
Name of Firm:   
 

Apprenticeship Requirements 
 
The apprentice labor hours required for this project are__15__% of the total labor hours.  The undersigned agrees to utilize this 
level of apprentice participation.  Voluntary workforce diversity goals  for this apprentice participation  are  identified in  the 
Instructions To Bidders and Supplemental  Conditions. 
 
Liquidated Damages 
 

The undersigned agrees to pay the Owner as liquidated damages the sum of $_actual damages_ for each consecutive 
calendar day that is in default after the Contract Time.  Liquidated damages shall be deducted from the contract by 
change order. 
 
Receipt of Addenda 
 
Receipt of the following addenda is acknowledged: 
 
 Addendum No.   Addendum No.   
 Addendum No.   Addendum No.   
 Addendum No.   Addendum No.   
 
 

 
Name of Firm   
NOTE: If bidder is a corporation, write State of Incorporation; if a partnership, give full names and addresses of all parties below. 

 
Signed by  , Official Capacity   
 
Print Name   
 
Address   
 
City    State   Zip Code   
 
Date     Telephone     FAX   
 
State of Washington Contractor's License No.   
 
Federal Tax ID #   e-mail address:   
 

 


